INDIAN INSTITUTE OF GEOMAGNETISM
(An Autonomous Scientific Research Organization under the
Department of Science and Technology, Govt. of India)
Plot No.5, Sector 18, Near Kalamboli Highway,
New Panvel, Navi Mumbai- 410 218

Notice Inviting Tender (NIT)

“Water-proofing of Roof top at IIG Headquarters, Navi Mumbai Campus”.

Locations — Roof top portion, Open Balconies and Mumty Rooms at Type LII,1ll and IV staff
quarters, Flatlet building and Roof top portion of Lecture Hall at Admin Building.

Tender Ref.IIG/EM/Civil/ 2023/ 01 Dated: 13.01.2023

Sealed Percentage rate tenders are invited in two bid system viz. Technical and Commercial bid
separately from eligible and established contractors or Consortium having experience in carrying
out similar nature of works for the proposed work of “Water-proofing of Roof top at IIG
Headquarters, Navi Mumbai Campus”.

Estimated Cost Last date and time of Validity of
(In lakhs) EMD receipt of Tender Tender
02.02.2023
Rs. 10.94 /- Rs. Nil 11:30 Hrs 120 days

Interested parties may please log onto www.iigm.res.in or www.eprocure.gov.in for furtherdetails.

The tender document shall not be issued by post.

Pre-bid meeting: At 14:30 Hrs on 23.01.2023 in the Meeting room no: 104 1 floor at 1IG, Plot no
05,Sector 18, New Panvel, Navi Mumbai.

The Director, IIG reserves the right to reject any or all the tenders without assigning any reason.

Registrar
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INDIAN INSTITUTE OF GEOMAGNETISM
(An Autonomous Scientific Research Organization under the
Dept. of Science and Technology, Govt. of India)
Plot No.5, Sector 18, Near Kalamboli Highway, New Panvel, Navi Mumbai- 410 218.

Tender Notice

Tender Notice No: IIG/EM/Civil/ 2023/ 01 Date: 13.01.2023

Sealed Percentage rate tenders are invited in two bid system viz. Technical and Commercial bid
separately from eligible and established contractors having experience in carrying out similar nature
of works for the work of “Water-proofing of Roof top at IIG Headquarters, Navi Mumbai Campus”.

The tender document can be obtained by downloading from www.iigm.res.in or
www.eprocure.gov.in. The tender document shall not be issued by post. The Tender documentshall be
issued free of cost of Tender. Tender Documents can be downloaded from website. The details are
given below:

:I:; Name of Service/Work “Water-proofing of Roof top at IIG Headquarters, Navi
) Mumbai Campus”
1. Estimated Cost Rs. 10,94,352.00 /- (Rupees Ten Lakh Ninety Four
Thousand Three Hundred Fifty Two Only).
2. Tenure of Work FORTY FIVE DAYS
3. Earnest Money Nil.
Deposit (The agency has to fill the form in the prescribed
format on their letter head as per Annexure A)
4. Performance Security 3% of the Tendered Cost (Non- interest bearing)
in the form of Fixed Deposit Receipt, Demand Draft or
Banker’s Cheque in favor of Indian Institute of
Geomagnetism, New Panvel, Navi Mumbai.
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5. Date of Sale of Tender

The agency has to download the copies of technical bid
and financial bid from the eprocure.gov.in or
iigm.res.in. No form / hard copies of the same will be
issued.

6. Pre-Bid Meeting

23.01.2023 at 14:30 hrs at 1IG, New Panvel.

7. Last Date of Submission of
Tender

02.02.2023 at 11:30 Hrs. to the Office of Registrar, Indian
Institute of Geomagnetism, plot no: 5, Sector-18,
Kalamboli Highway, New Panvel (W), Navi Mumbai — 410
218.

8. Opening of Technical Bid

02.02.2023 at 12:30 hrs. at Indian |Institute of
Geomagnetism, plot no:5, Sector-18, Kalamboli Highway,
New Panvel (W) Navi Mumbai or may be conveyed to
the participants if the schedule date is hampered due to
unavoidable circumstances.

9. Opening of Financial Bid

The Financial bid of the qualified bidder will be opened
at Indian Institute of Geomagnetism, plot no:5, Sector-
18, Kalamboli Highway, New Panvel (W) Navi Mumbai.
The date for opening of financial bid of the qualified
bidder will be conveyed in due course to all the
technically qualified bidders.

10. | Signing of contract

Within three days after letter of acceptance.

SALE OF TENDER DOCUMENT:

Tender documents will remain available onthe website iigm.res.inand eprocure.gov.in
Theagencies have to download and take print out copies of the Technical and Financial Bid.

For other technical queries / details please Contact Competent Authority,
Indian Institute of Geomagnetism, plot no:5, Sector-18, Kalamboli Highway, New Panvel (W),

Navi Mumbai.

Contact No: 022 27484000 / 27484096 / 27484235.
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GENERAL RULES AND DIRECTIONS

1. NIT & its contents: All works proposed for execution by contractor will be notified in a form of
invitation to in public tender pasted places and signed by the officer inviting tender or by publication
in Newspapers as the case maybe.

This form will state the work to be carried out, as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be deposited,
and the amount of the security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from the bills. Copies of the specifications,
designs and drawings, schedule of quantities of the various descriptions of work and any other
documents required in connection with the work signed for the purpose of identifications by the
officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

2. List of documents to be attached while submitting the bid:

1. Self-attested one recent passport size photograph(s) of the authorized person(s) of the
firm/agency with name, designation, Office/Residential address and office Telephone
numbers, whether the bidder is a sole proprietor/partnership firm and if partnership firm,
names addresses and telephone numbers of Directors / Partners also

Self-attested copy of PAN No. card under Income Tax Act.
Self-attested copy of valid GST Registration Certificate.
Self-attested copy of Valid Registration No. of the Agency / Firm if ;

a &~ DN

Proof of Average Annual turnover for preceding 03 financial years supported by audited
Balance Sheet. The firm has to submit Certificate from the Chartered Accountant duly
certifying turnover and Profit & Loss for the financial year 2019- 20, 2020-21, 2021-22 with
copies of ITR forms duly self- attested.

6. Proof of experience supported by documents required from the organizations concernedduring
the last five years.

7. Satisfactory performance certificate / work orders from the Government/Semi-
Government/Public undertaking organizations/Institutions where the bidder has executed
and completed similar works (repairs and finishing works).

8. Tender documents duly signed and stamped on each pages.

3. The work order submitted by bidders in support of fulfilling eligibility criteria should indicate
clearly—
i. Name of Work
ii. Value of Work
iii. Tenure of Work

Note: - Copies of work orders in respect of work/Contracts which are not completed tillthe date
of issue of NIT should not be submitted.
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4. Bidders are requested to submit satisfactory work completion certificate in respect of each work
order submitted in support of fulfilling eligibility criteria by them. The certificate should clearly
indicate-name of work, value of work, tenure of work.

5. All documents submitted by the bidders should be serially numbered.

6. Signing of Tender and receipts for payments: In the event of the tender being submittedby a firm,
it must be signed separately by each partner there of or in the event of the absenceof any partner, it
must be signed on his behalf by a person holding a power- of-attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act-1952.

Receipts for payments made on account of work, when executed by a firm, must also be signedby all
the partners, except where contractors are described in their tender as a firm, in which case the
receipts must be signed in the name of the firm by one of the partners, or by some other person
having due authority to give effect to all receipts for the firm.

7. Filling-up of tender: Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenders, which propose any alteration in
the work specified in the said form of invitation to tender, or in the time allowedfor carrying out the
work, or which contain any other condition of any sort, including conditionalrebates, will be summarily
rejected.

It will be obligatory on the part of the tenderer to sign all the pages of tender documents affixing his
stamp. The tenders are to be on the prescribed form of the institute. All rates shall be quotedon the
proper form of the tender alone. All corrections shall be attested by the dated initials ofthe tenderer.
Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for
rejection.

If it is found that the tender is not submitted in proper manner or contains too much corrections
and/or absurd rates or amount, it would be open for the institute to take suitable disciplinary action
against the Contractor.

8. Opening of tenders: The committee duly constituted by the authorities will open tenders inthe
presence of any intending tenderer who may be present at the time, and will enter the amount of the
several tenders in a Comparative Statement in a suitable form.

9. The Institute’s receipt for any money paid: The receipt of an accountant or clerk for any money
paid by the tenderer will not be considered as any acknowledgment of payment to the officer inviting
tender and the tenderer shall be responsible for seeing the procures a receipt signed by the officer
inviting tender or a duly authorized cashier.

10. Signing of Memorandum & Schedule of Materials: The memorandum of work tenderedfor and
the schedule of materials to be supplied by the contractor shall be filled and completedin the office of
the officer inviting tender before the tender form is issued. If a form is issued toan intending tenderer
without having been so filled in and incomplete, he shall request the officer to have this done before
he completes and delivers his tender.
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11. Declaration by tenderer: The tenderer shall sign a declaration under the Official Secret Act-1923
for maintaining secrecy of the tender documents, drawings or other records connected with the work
given to them. The unsuccessful tenderers shall return all the drawings given to them.

12. Guidelines for quoting the rates: N.A.

13. Quoted rates to include all taxes: GST tax, Purchase tax or any other tax on materials in respect
of this contract, including state Sales tax and Turnover tax on transfer of property as per Works
Contract Act etc. if any, shall be payable by the contractor and institute will not entertain any claim
whatsoever in respect of the same. As per the directives of the Sales Tax Authorities, the tax due at the
rates notified by the State fromtime totime, shall be deducted fromthe bills payable to the Contractors
by the Institute, and TDS certificate shall be issued for suchdeductions by the Institute.

14. Filling-up of Financial Bid:

Financial Bid: This tender is Uniform Percentage rate tender. The tenderer is required to quote his
most reasonable percentage above/below the estimated rates/cost as mentioned in the financial
bid, both in figure and words.

15. Action in case of unrealistic rates: N.A.

16. Furnishing of PG & SD on acceptance of Tender:

The tenderer, whose tender is accepted, will be required to furnish performance guarantee of 3% of
the tendered amount within 3 days from date of acceptance of tender. This guarantee shall be in the
form of The Institute’s cash receipt (in case guarantee amount is less than Rs.10,000/-

i) or Deposit at call receipt / Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled Bank
(in case guarantee amount is equal to or greater than Rs. 10,000/- and is less than Rs.1,00,000/-) or
The Institute Securities / Fixed Deposit Receipt (FDR) or GuaranteeBonds of any Scheduled Bank or The
State Bank of India in accordance with the prescribed form.

ii) The tenderer, whose tender is accepted, will also be required to furnish by way of Security Deposit
for fulfillment of his contract, an amount equal to 2.5 % of the tendered value of the work. The
security deposit will be collected by deduction from the running bills of the contractors at the rates
mentioned above and EMD deposited at the time of tender, will be treated as a part of the security
deposit The security amount will also be accepted, in cash or in the shape of The Institute Securities.
Fixed Deposit Receipt (FDR) of a Scheduled bank will also be accepted for this purpose, provided
confirmatory advice is enclosed.
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17. Contractor to depute his representative at site:

The successful tenderer for the work should have responsible and responsive officer with adequate
powers to take speedy decisions during the entire period of execution at the Work place. On
acceptance of the tender, the name of the accredited representative(s)of the contractor, who
would be responsible for taking instructions from the Competent Authority, shallbe communicated
in writing to the Competent Authority.

18. Witnessing of a tender:

The opening of tender for the work may be witnessed by a contractor or contractors, who himself /
themselves has / have tendered or his duly authorized representative. In absence of any
representative from the bidder the Institute will open the tender on the scheduled date and time.

19. List of worksin hand:

The contractor shall submit list of works which are in hand / inprogress in the following form:

Name & address of

the establishment Completion Position of
Name of Value of )
under whom the time as per | the works Remarks
work ) ; the work ]
work is being the contract | in progress
executed
1 2 3 4 5 6
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20. ELIGIBILITY OF BIDDER:

1) The invitation for Bid is open to firms / organizations / contractor / agencies of repute who
possess minimum 5 years’ experience in the civil and allied works with any Central, State, public
undertakings, Autonomous Institutes / Institutes or organizations of repute.

2) The bidder shall submit all the requisite documents to make them eligible as specified under
General rules and direction(2). List of documents to be attached while submitting the bid.

3) The established and registered contractor or Consortium can bid for the contract. The
Consortium should bound by proper partnership deed and copy of MOU/deed between the
partners / firms should be notarized and should be enclosed with the tender document
(Technical bid)

4) The individual firm of the consortium should possess independent valid license/authorized
dealership license for doing this particular work. The individual firms of the Consortium
should also have valid Provident fund Account No. with proof of copies of last threemonths
challan, Proof of holding the GST Number, PAN / TAN, Professional Tax Number etc.

5) The contractor or individual firms of the consortium should have successfully completed
works during the last 5.0 years as specified below.

a) Three similar completed works costing not less than the amount equal to Rs. 4,37,000/-
OR

b) Two similar completed works, costing not less than the amount equal toRs. 6,57,000/-

OR
c) One similar completed of aggregate cost not less than the amount equal to Rs. 8,76,000/-

6) The firm’s average annual financial turnover during the last 3 years, ending 31st March 2022
should be at least 101 % of the estimated cost. The firm has to submit Certificate from the
Chartered Accountant duly certifying turnover and Profit & Loss for last three financial years.

Note: - The bidders are requested to provide following information regarding documents
submitted by them in support of fulfilling eligibility criteria in the following format on separate
sheet.
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(A) Work order Details

Sr. Name of the Institution Contract Period Value of Contract
No. Issuing work order (Indicating day-month-year) Rs.
FROM TO
1
2
3
(B) Work Completion Certificates
Sr. Name of the Institution Contract Period Value of Contract
No. ]
Issuing work order (Indicating day-month-year) Rs.
FROM TO
1
2

21. Submission of Tender & Opening:

Bidders are advised to study the Tender Document carefully. Submission of Tender shall be
deemed to have been done after careful study and examination of the Tender Document with full
understanding of its implications.

Tenders must be properly sealed in envelope, addressed to the Registrar, 1IG, Plot no 05, Sector 18,
New Panvel, Navi Mumbai having clearly super scribed tender for the work of
“Water-proofing of Roof top at IIG Headquarters, Navi Mumbai Campus”.

Tender Notice No.lIG/EM/Civil/2023/01, dated 13.01.2023 and Last date of Submission of Tender
02.02.2023 by 11:30 Hrs. and should dropped in “Tender Box” kept at security Gate, 1IG, Plot no
05, Sector 18, New Panvel, Navi Mumbai on or before the due date & time of submission of bid .

The tender is to be on printed letter head which should consist of PAN number of the firm, service

tax registration number etc. The acceptance of the tender rests with the Director, IIG with a right
to reject any or all tender without assigning any reason.
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22. Sealing & Marking of Bid
The Bid should be submitted in three Envelopes as mentioned below:-

i. Envelope-A (Duly sealed): Should contain —Tender document each page duly signed and sealand
other documents, certificates, balance sheet, bank details and any other certificates as
required for fulfilling the eligibility criteria of bidder etc., required to submit as mentioned in
thistender document.

ii. Envelope-B (Duly sealed): Should contain Financial Bid in standard format as per format only
giving the unit price and amount against each item with grand total at the end in figures and in
words on Firm’s Letter-Head.

All the above two envelopes viz. ‘A’ and ‘B’ should be put in a big envelope. If the outer envelope is
not sealed and marked as above, Institute will assume no responsibility for the misplacement or
premature opening of Bid.

All the envelopes shall be addressed to Registrar, 11G, Plot no 05, Sector 18, New Panvel,
Navi Mumbai.

All the envelopes should be mentioned the following details

Bid for:

Bid Reference No: -

Last Date & time for Bid submission, Opening and
Name & Address of the Bidder.

23. One Bid per Bidder.

Each bidder shall submit only one tender either by himself or as a partner in joint-venture or asa
member of consortium. If a bidder or if any of the partners in a joint venture or anyone of the
members of the consortium submit more than one bid, the bids are liable to be rejected.

24. Site Visit.

The bidders are encouraged to visit and examine the nature and intricacies of the works, and
obtain all information from the Employer that may be necessary for preparing the bid and entering
into a contract for execution.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders in general and obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender or profit in case
of successful bidder. A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed.
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CONDITIONS OF CONTRACT

DEFINITIONS:

1. The ‘Contract’ means the documents forming the tender and acceptance thereof and the
formal agreement executed between the Competent authority on behalf of Indian Institute of
Geomagnetism and the Contractor together with the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions issued from time to time by
the Competent Authority and all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

2. In the contract the following expression, shall, unless the context otherwise requires, have the
meanings hereby respectively assigned to them.

Vi.

Vii.

viii.

The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subjector
context repugnant to such construction, be construed and taken to mean the worksby or
by virtue of the contract contracted to be executed whether temporary or permanent and
whether original, altered, substituted or additional.

The ‘Site’ shall mean the land or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work isto
be executed under the contract or any adjacent land, path or street which may be allotted
or used for the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual, firm or company, whether incorporated ornot,
undertaking the works and shall include the legal personnel representative of such
individual or the persons composing such firm or company or the successors of such firm
or company and the permitted assignees of such individual, firm or company.

The “Competent Authority” means suitable Committee / Director / Registrar as decided
by “Director”, IIG. The technical requirement / technicalities arising during the
implementation of work will be taken cared by IIG.

‘The Institute’ or’ The Institute of India’ or IIG shall mean the Indian Institute of
Geomagnetism, New Panvel, Navi Mumbai.

‘Temporary Work’ means all temporary works of every kind required in or about the
execution, completion and maintenance of the works.

‘Accepting authority’ shall mean the accepting authority of IIG.

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil
war, rebellion revolution, insurrection, military or usurped power, any acts of The
Institute, damages from aircraft, Pandemic / Epidemic situation, acts of God such as
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earthquake, lightning and unprecedented floods, and other causes over which the
contractor has no control and accepted as such by the Accepting Authority or causes
solely due to use or occupation by The Institute of the part of the works in respect of
which a certificate of completion has been issued.

iX. Market Rate shall be the rate as decided by the Competent Authority on the basis of the
cost of materials and labour at the site following the CPWD norms in his regard / as per
General conditions of contracts.

X. The Institute means “The Indian Institute of Geomagnetism” or any of its Unit (s) of The
Institute of India which invites tenders on behalf of Director, IIG.

Xi. District Specifications means the specifications followed by the State in the area wherethe
work is to be executed.

xii. Tendered value means the value of the entire work as stipulated in the letter of award.

3. Scope and Performance: Where the contexts or requires, words imparting the singular only
also include the plural and vice versa. Any reference to masculine gender shall wheneverrequired
include feminine gender and vice-versa.

4. Headings to these General / Special Clauses of Contract shall not be deemed to formpart
thereof or be taken into consideration in the interpretation or construction thereof or of the
contract. The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of quantities and such other printed and
published documents, together with all drawings as may be forming part of the tender papers.
None of these documents shall be used for any purpose other than that of thiscontract.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations
under the contract.

Page 13 of 85



5. Signing of Contract:

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall,
within 03" day from the stipulated date of start of the work, sign the contract consisting of: The
notice inviting tender, technical and financial bids, minutes of pre bid meeting etc. all the
documents including drawings, if any, forming the tender as issued at the timeof invitation of
tender and acceptance thereof together with any correspondence leading thereto. No payment for
the work done will be made unless contract is signed by the contractor.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all Labour and materials, and supervision of all works,
and other things of temporary or permanent nature required for such execution in so faras the
necessity for providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all the works

6. Standards of Performance

The Service Provider shall perform the Services and carry out it's obligations under the Contract
with due diligence, efficiency and economy, in accordance with generally accepted techniques and
practices used in the industry and shall observe sound management. The Service Provider shall
always act, in respect of any matter relating to this Contract, faithfully, and shall, at all times,
support and safe guard the Client's legitimate interests in any dealings with Third Parties.

7. Use of Contract Documents and Information

The Service Provider shall not, without the institute’s prior written consent, disclose the Contract,
or any provision thereof, or any specification, plan, drawing, pattern, sample or information
furnished by or on behalf of the institute in connection therewith, to any person other than a
person employed by the Service Provider in the Performance of the Contract. Disclosure to any
such employed person shall be made in confidence and shall extend only so far, as may be
necessary for purposes of such performance.

The Service Provider shall not, without the Client's prior written consent, make use of any
document or information except for purposes of performing the Contract.

Any document, other than the Contract itself shall remain the property of the Client and shall be
returned (in all copies) to the Client on completion of the Service Provider's performance under the
Contract, if so required by the Client.

8. Applicable Law :

The contract shall be interpreted in accordance with the Indian laws.
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9. Confidentiality

The Service Provider and their personnel shall not, either during the term or after expiration of this
Contract, disclose any proprietary or confidential information relating to the Services, Contract,
Client’s business or operations without the prior written consent of the Client.

The Service Provider and their personnel shall not, either during the term or after expiration of this
Contract, use the name or the logo of the Client except and to the extent authorized by client.

The Service Provider and their personnel shall not misuse or disclose any confidential information,
which they come to know during the currency of this contract. The Service Provider shall be liable
to fully recompense the Client for any loss of revenue arising from breach of confidentiality.

No party shall disclose any information to any third party concerning the matters under this
contract generally. In particular, any information identified as “Proprietary” in nature by the
disclosing party shall be kept strictly confidential by the receiving party and shall not bed is
closed to any third party without the prior written consent of the original disclosing party. This
clause shall apply to the sub-contractors, adviser or the employees engaged by a party with equal
force.

I1) “Restricted information” categories under Section 19 of the Atomic Energy Act, 1962
and “Official Secrets” under Section 5 of the Official Secrets Act,1923:

Any contravention of the above-mentioned provision by any contractor, sub- contractor,

consultant, adviser or the employees of a contractor will invite penal consequences under the
aforesaid legislation.
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10. Fraud and corrupt practices

ii)

b)

d)

The Company and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the institute may reject an Application without being liable in
any manner whatsoever to the Company if it determines that the Company has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Institute under Clause i hereinabove, if a company is
found by the institute to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice during the Bidding Process, such Applicant shall not be eligible to
participate in any tender or RFQ issued by the institute during a period of two years from
the date such company is found by the institute to have directly or indirectly or through an
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice as the case may be.

For the purposes of this Clause-i, the following terms shall have the meaning herein after
respectively assigned to them:

“Corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with the
Bidding Process or (ii) save and except as permitted, engaging in any manner whatsoever,
whether during the Bidding Process or after the issue of the LOA or after the execution of
the Agreement, as the case may be, any person in respect of any matter relating to the
Project or the LOA or the Agreement, who at any time has been or is a legal, financial or
technical advisor of the Authority in relation to any matter concerning the Project;

“Fraudulent practice” means a misrepresentation or omission of facts or suppression off
acts or disclosure of incomplete facts, in order to influence the Bidding Process;

“Coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence to any person’s participation or action in
the Bidding Process;

“Undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict
of Interest; and restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or manipulating a full
and fair competition in the Bidding Process.
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11. Indemnities

The Contractor shall at all times hold the Institute harmless and keep indemnified again stall
actions, suits, proceedings, works, cost, damages, charges, claims and demands of every nature and
description brought or procured against the Institute, its officers, and employees and forthwith
upon demand and without protest or demur to pay to the Institute any and all losses and damages
and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any
other indemnity or security which the Institute may now or at any time have relative to the work or
the Contractor's obligations or in protecting or endorsing its right in any suit or other legal
proceedings, charges and expenses and liabilities resulting from or incidental or in connection with
injury, disease or disablement to or death of any person(s), including employees of the Contractor
or damage to property resulting from or arising out of or in any way connected with or incidental to
the operations caused by the contract documents. In addition, the Contractor shall reimburse the
Institute or pay to the Institute forthwith on demand without protest or demur all costs, charges
and expenses and losses and damages otherwise incurred by it in consequence of any claims,
demands and actions which may be against the Institute arising out of or incidental to or in
connection with the operation covered the contract. The Contractor shall at his own cost at the
Institute's request defend any suit or proceeding asserting a claim covered by this indemnity, but
shall not settle, compound or compromise such suit or other finding without first consulting the
Institute.

12. Summary termination of contract due to submission of falsedocuments:

Bidder is required to furnish the complete and correct information / documents required for
evaluation of their bids. If the information / documents forming basis of evaluation is found to be
false / forged, the same shall be considered adequate ground for rejection of the Bids and
forfeiture of Earnest Money Deposit.

In case, the information / document furnished by the contractor forming basis of evaluation of his
bid is found to be false /forged after the award of the contract, |G shall have full right to terminate
the contract and get the remaining job executed at the risk & cost of such contractor without any
prejudice to other rights available to IIG under the contract such as forfeiture of Security Deposit,
withholding of payment etc.

In case this issue of submission of false document comes to the notice after execution of work, 11G
shall have full right to forfeit any amount due to the contractor along with forfeiture of Security
Deposit furnished by the contractor. Further, such contractor / bidder shall be blacklisted for future
business with IIG.
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13. Commitments and Undertakings by the Bidder/Contractor

a. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent
malpractices & corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution:

The Bidder / Contractor undertakes not to, directly or through any other person or firm offer,
promise or give or influence to any employee of the Principal associated with the tender process or
the execution of the contract or to any other person on their behalf any material or immaterial
benefit to which he/she is not legally entitled in order to obtain in exchange any advantage of any
kind.

What so ever during the tender process or during the execution of the contract.
The Bidder / Contractor undertake not to enter into any undisclosed agreement or understanding,
whether formal or informal with other Bidders. This applies in particular to prices, specifications,

certifications, subsidiary contracts, submission or non-submission of bids or any other action to
restrict competitiveness or to introduce cartelization in the bidding process.

14. Language and Law

The language of the Contract shall be English and the law governing the Contract shall be Union
and State Laws applicable at the site of works.

15. Communications

Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). Email
communications are valid.

16. Safety

The Contractor shall be responsible for the safety of all activities on the Site.

17. Payments for Variations

The contract is without any minimum quantum of assured work. No extra payment or rate will be
entertained for any variation in work, without prior approval of employer. If there is delay from the
Employer and the contractor coming to an agreement on the rate of an extra item, rates as
proposed by the Employer shall be payable provisionally till such time as the rates are finally
determined or till date- mutually agreed.
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18. Tax

The rates quoted by the Contractor and the tendered cost thereof shall be inclusive of all taxes,
CGST, SGST and levies, freights etc.. However, the contractor has to submit the R.A. bills showing
the basic cost + tax components separately.

(Basic cost + CGST+SGST = total cost of work completed / tendered cost of work)

19. Subsequent Legislation

If, after the date 21 days (Twenty eight) prior to the date for submission of tenders for the contract
there occur changes to any National or State Statute, Ordinance or Decree or other Law or any
regulation or by law of any local or other duly constituted authority or introduction of any such
state statute, Ordinance, Decree, Law, regulation or bye law which causes additional or reduced
cost to the contractor in execution of the contract, such additional or reduced cost shall, after due
consultation with the Employer and the Contractor be determined by the Employer or his nominee
and shall be added to or deducted from the contract price and the employer or his nominee shall
notify the contractor accordingly.

20. Advance Payment

No advance payment shall be paid to the contractor in any circumstances under this contract.
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Note : Kindly read the followings

IIG (Indian Institute of Geomagnetism,) in place of the Government /CPWD

Competent Authority: means suitable Committee / Director / Registrar as decided by “Director” IIG Institute: Indian Institute of
Geomagnetism.

CLAUSES OF CONTRACT
Clause 1

Performance Guarantee

(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the
tendered amount in addition to other deposits mentioned elsewhere in thecontract for his proper
performance of the contract agreement, (not withstanding and/orwithout prejudice to any other
provisions in the contract) within period specified in Schedule 'F' from the date of issue of letter of
acceptance. This period can be further extended by the Competent Authority up to a maximum
period as specified in schedule 'F'on written request of the contractor stating the reason for delays
in procuring thePerformance Guarantee, to the satisfaction of the Competent Authority . Deposit
at Call receipt of any scheduled bank/Banker's Cheque of any scheduled bank/Demand Draftof
any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is equal to or
greater than Rs. 10,000 and is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank ofIndia in accordance with
the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor
to the Government as part of the performance guarantee and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Indian Institute of
Geomagnetism to make goodthe deficit.

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus
minimum 60 days beyond that if the same is submitted by the agency onschedule format | as per
GCC. If the same is submitted on the format Il as per GCC then the performance Guarantee shall be
valid up to the stipulated date of completion plus minimum 6 months beyond that. In case the time
for completion of work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work. After recording of the
completion certificate for the work by the competent authority, the performance guarantee shall be
returned to the contractor, without any interest..

(iii) The Competent Authority shall not make a claim under the performance guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding and/or
without prejudice to any other provisions in the contract agreement)in the event of: (a) Failure by
the contractor to extend the validity of the Performance Guarantee as described herein above, in
which event the Competent Authority may claimthe full amount of the Performance Guarantee. (b)
Failure by the contractor to pay President of India any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days
of the service of notice to this effect by Competent Authority. (iv) In the event of the contract
beingdetermined or rescinded under provision of any of the Clause/Condition of the agreement,the
performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the
President of India.
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Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit Indian Institute of Geomagnetism at the time of making any payment to him for work done
under the contract to deduct a sum at the rate of 2.5% of the gross amount of each running and
final bill till the sum deducted will amount to security deposit of 2.5%of the tendered value of the
work. Such deductions will be made and held by Indian Institute of Geomagnetism by way of
Security Deposit unless he/they has/have depositedthe amount of Security at the rate mentioned
above in cash or in the form of Government Securities or fixed deposit receipts. In case a fixed
deposit receipt of any Bank is furnishedby the contractor to the Indian Institute of Geomagnetism
as part of the security depositand the Bank is unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to the Indian Institute of Geomagnetism to make
good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his securitydeposit or from
the interest arising there from, or from any sums which may be due to ormay become due to the
contractor by Indian Institute of Geomagnetism on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State
Bank of India or by Scheduled Banks or Government Securities (if deposited for more than 12
months) endorsed in favor of the Competent Authority, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills and the final bill of the contractor at the rates mentioned
above.

The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank, on its accumulations to a minimum of Rs. 5 lakhs subject to the condition that
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakhs. Provided further
that the validity of bank guarantee including the one given against the earnest money shall be in
conformity with provisions contained in clause 17 which shall be extended from time to time
depending upon extension of contract grantedunder provisions of clause 2 and clause 5. In case of
contracts involving maintenance of building and services/any other work after construction of
same building and services/other work, then 50% of Performance Guarantee shall be retained as
Security Deposit. The same shall be returned year-wise proportionately.

Note-1: Indian Institute of Geomagnetism papers tendered as security will be taken at 5%(five per
cent) below its market price or at its face value, whichever is less. The market price of Government
paper would be ascertained by the Divisional Officer at the time of collection of interest and the
amount of interest to the extent of deficiency in value of theGovernment paper will be withheld if
necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the
G.F. Rules except fidelity bond. This will be subject to the observance of the condition mentioned
under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A
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Clause 2

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to completethe work
and clear the site on or before the contract or justified extended date of completion as per clause 5
(excluding any extension under Clause 5.5) as well as any extension granted under clauses 12 and
15, he shall, without prejudice to any other right or remedy available under the law to the Indian
Institute of Geomagnetism on account ofsuch breach, pay as compensation the amount calculated
at the rates stipulated below asthe authority specified in schedule 'F' may decide on the amount of
accepted Tendered Value of the work for every completed day/month (as determined) that the
progress remains below that specified in Clause 5 or that the work remains incomplete.

Compensation for delay of work

(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis
based on quantum of damage suffered due to stated delay on the part of Contractor,if scheduled
completion of work is more than one year

(i) With maximum rate 1% (one percent) to 2% (two percent) per month of delay to be computed
on per day basis based on quantum of damage suffered due to stated delay on the part of
Contractor, if scheduled completion of work is more than six months and uptoone year

(i) With maximum rate 2% (two percent) to 3% (three percent) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delayon the
part of Contractor, if scheduled completion of work is up to six months.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10 % of the accepted Tendered Value of work. In case no compensation has been
decided by the authority in Schedule 'F' during the progress of work, this shall be no waiver of right
to levy compensation by the said authority if the work remains incomplete on final justified
extended date of completion. If the Competent Authority decides to give further extension of
time allowing performance of work beyond the justified extended date, the contractor shall be
liable to pay compensation for such extended period. If any variation in amount of contract takes
place during such extended period beyond justified extended date and the contractor becomes
entitled to additional time under clause 12, the net period for such variation shall be accounted for
while deciding the period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub clause 5.2, the
contractor shall be liable to pay compensation for such delay. This is without prejudice to right of
action by the Competent Authority under clause 3 for delay in performance and claim of
compensation under that clause. In case action under clause 2 has not been finalized and the work
has been determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress is behind the
schedule on date of determination, as assessed by the authority in Schedule F, after due
consideration of justified extension. The compensation for delay, if not decided before the
determination of contract, shall be decided after of determination of contract. The amount of
compensation may be adjusted or set-off against any sum payable to the Contractor underthis or
any other contract with the Indian Institute of Geomagnetism. In case, the contractor does not
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achieve a particular milestone mentioned in schedule F, or the re- scheduled milestone(s) in terms
of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted against
the compensation levied as above. With-holdingof this amount on failure to achieve a milestone,
shall be automatic without any notice tothe contractor. However, if the contractor catches up with
the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever,shall be payable on such withheld amount.

Clause 2 (A)
Compensation for Delay : For Maintenance Works estimated cost upto Rs. 30.0 Lacs.

If the contractor fails to maintain the required progress to complete the work and clear the site on
or before the contract period he shall, without prejudice to any other right or remedy available
under the law to the Indian Institute of Geomagnetism on account of such breach, pay as
compensation the amount calculated at the rates stipulated below as the authority specified in
schedule 'F' may decide on the amount of accepted Tendered Value of the work for every
completed day/ month (as determined) that the work remains incomplete in the following
manners.

(i) Ifthereis no hindrance, compensation shall be levied if work is incomplete.
(ii) If site is not available there will be no compensation.

(iii) If there is partial hindrance then Competent Authority will compare amount of work executed
in available hindrance free time w.r.t. total time and total work. Compensation will be levied if
actual work executed is less than as calculated on prorata basis. Compensation for delay of work.

a) With maximum rate 1% (one percent) per month of delay to be computed on perday basis
based on quantum of damage suffered due to stated delay on the part of Contractor. if
scheduled completion of work is more than one year.

b) With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay on
the part of Contractor. if scheduled completion of work is more than six month and up to
one year.

c) With rate 2% (two percent) to 3% (Three percent) (maximum) per month of delayto be
computed on per day basis based on quantum of damage suffered due to stated delay on
the part of Contractor if scheduled completion of work is up to sixmonth.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10 % of the accepted Tendered Value of work In case no compensation has been
decided by the authority in Schedule 'F' during the progress of work, this shall be no waiver of right
to levy compensation by the said authority if the work remains in complete on stipulated date of
completion. This is without prejudice to right of action by the Competent Authority under clause 3
for delay in performance andclaim of compensation under that clause. In case action under clause 2
has not been finalized and the work has been determined under clause 3, the right of action under
thisclause shall remain post determination of contract but levy of compensation shall be fordays the
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progress is behind the schedule on date of determination, as assessed by the authority in Schedule
F. The compensation for delay, if not decided before the determination of contract, shall be
decided after determination of contract. The amountof compensation may be adjusted or set-off
against any sum payable to the Contractorunder this or any other contract with the Indian Institute
of Geomagnetism.

Clause 3
When Contract can be Determined

Subject to other provisions contained in this clause, the Competent Authority may, without
prejudice to any other rights or remedy against the contractor in respect of any delay, not following
safety norms inferior workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not elapsed, by notice in
writing absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Competent Authority a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient
or otherwise improper or un-workman like manner shall omit to comply with the requirement
of such notice for a period of seven days thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence and continues to do so after a notice in
writing of seven days from the Competent Authority.

i) If the contractor fails to complete the work or section of work with individual date of
completion on or before the stipulated or justified extended date, on or before such date of
completion; and the Competent Authority without any prejudice to any other right or remedy
under any other provision in the contract has given further reasonable time in a notice given in
writing in that behalf as either mutually agreed or in absence of such mutual agreement by his
own assessment making such time essence of contract and in the opinion of Competent
Authority the contractor will be unable to complete the same or does not complete the same
within the period specified.

iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and doesnot
remedy it or take effective steps to remedy it within 7 days after a notice in writing is givento
him in that behalf by the Competent Authority.

v) If the contractor shall offer or give or agree to give to any person in Indian Institute of
Geomagnetism service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having done or forborne
to do any act in relation to the obtaining or execution of this or any other contract for Indian
Institute of Geomagnetism.

vi) If the contractor shall enter into a contract with Indian Institute of Geomagnetism in
connection with which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms of payment thereof
have been previously disclosed in writing to the Competent Authority.
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vii) If the contractor had secured the contract with Indian Institute of Geomagnetism as a result of

wrong tendering or other non-bonafide methods of competitive tendering or commits breach
of Integrity Agreement.

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be

Xi)

adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an orderthat
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of Labour on a piece-work
basis or of Labour with materials not to be incorporated in the work, shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval of the
Competent Authority. When the contractor has made himself liable for action under any of the
cases aforesaid, the Competent Authority on behalf of the President of India shall have powers:

(a) To determine the contract as aforesaid so far as performance of work by the Contractor is

concerned (of which determination notice in writing to the contractor under the hand of the
Competent Authority shall be conclusive evidence). Upon such determination, Security Deposit
already recovered, Security Deposit, payable, Performance Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the Indian Institute of
Geomagnetism

(b) After giving notice to the contractor to measure up the work of the contractor and to take

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to giveit
to another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work. Inthe
event of above courses being adopted by the Competent Authority, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advanceson account or
with a view to the execution of the work or the performance of the contract. And in case
action is taken under any of the provision aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually performed under this contract
unless and until the Competent Authority has certified in writing the performance ofsuch work
and the value payable in respect thereof and he shall only be entitled to be paid thevalue so
certified.

Page 25 of 85



Clause 3A

In case, the work cannot be started due to reasons not within the control of the contractor within
1/8th of the stipulated time for completion of work or one month whichever is higher, either
party may close the contract by giving notice to the other party stating the reasons. In such
eventuality, the Performance Guarantee of the contractor shall be refunded within 15 days
Neither party shall claim any compensation for such eventuality. This clause is not applicable for
any breach of the contract by either party.

Clause 4
Contractor liable to pay compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Competent Authority by Clause3
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor andthe
liability of the contractor for compensation shall remain unaffected. In the event of the
Competent Authority putting in force all or any of the powers vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, takepossession of
(or at the sole discretion of the Competent Authority which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the finaldetermination of
the Competent Authority all or any tools, plant, materials and stores, in or upon the works, or
the site thereof belonging to the contractor, or procured by the contractorand intended to be
used for the execution of the work/or any part thereof, paying or allowing for the same in
account at the contract rates, or, in the case of these not being applicable, at current market
rates to be certified by the Competent Authority, whose certificate thereof shall be final, and
binding on the contractor, clerk of the works, foreman or other authorized agent to remove
such tools, plant, materials, or stores from the premises(within a time to be specified in
such notice) in the event of the contractor failing to comply with any such requisition, the
Competent Authority may remove them at the contractor's expense or sell them by auction or
private sale on account of the contractor and his risk in all respects and the certificate of the
Competent Authority as to the expenses of any such removal and the amountof the proceeds and
expenses of any such sale shall be final and conclusive against the contractor.

Clause 5
Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time
in accordance with these conditions shall be the essence of the Contract. The execution of the
work shall commence from such time period as mentioned in schedule 'F' or from the date of
handing over of the site, notified by the Competent Authority, whichever is later. If theContractor
commits default in commencing the execution of the work as aforesaid, the performance
guarantee shall be forfeited by the Competent Authority and shall be absolutelyat the disposal of
the Indian Institute of Geomagnetism without prejudice to any other right orremedy available in
law. 5.1 (i) As soon as possible but within7 (seven) working days of award of work and in
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consideration of
(a) Schedule of handing over of site as specified in the Schedule 'F'

(b) Schedule of issue of drawings if applicable as specified in the Schedule 'F' the Contractor shall
submit a Time and Progress Chart for each mile stone. The Competent Authority may within
7 (seven) working days thereafter, if required modify, and communicate the program
approved to the contractor failing which the program submitted by the contractor shall be
deemed to be approved by the Competent Authority. The work programme shall include all
details of balance drawings and decisions required to complete the contract with specific dates
by which these details are required by contractor without causing any delay in execution of
the work. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended
as necessary by agreement between the Competent Authority and the Contractor within the
limitations of time imposed in the Contract documents.

In case of non-submission of work programme by the contractor the program approved by the
Competent Authority shall be deemed to be final.

i) The approval by the Competent Authority of such programme shall not relieve the contractor
of any of the obligations under the contract.

ii) The contractor shall submit the Time and Progress Chart and progress report using the
mutually agreed software or in other format decided by Competent Authority for the work
done during previous month to the Competent Authority on or before 5th day of each month
failing which a recovery as per Schedule F to be decided by the NIT approving authority shall
be made on per week or part basis in case of delay in submission of the monthly progress report

5.2 If the work(s) be delayed by:-
i. force majeure, or
ii.  abnormally bad weather, or
ii.  Pandemic situation

serious loss or damage by fire, or

civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

delay on the part of other contractors or tradesmen engaged by Competent Authority in
executing work not forming part of the Contract, or

any other cause like above which, in the reasoned opinion of the Competent Authority is beyond
the Contractor's control. then upon the happening of any such event causing delay, theContractor
shall immediately give notice thereof in writing to the Competent Authority but shall
nevertheless use constantly his best endeavours to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Competent Authority to proceed
with the works. The contractor shall have no claim of damages for extension of time granted or
rescheduling of milestone/s for events listed in sub clause 5.2.
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5.3 In case the work is hindered in the opinion of the contractor, by the Department for any
reason/event, for which the Department is responsible. The authority as indicated in Schedule'F'
shall, if justified, give a fair and reasonable extension of time and reschedule the mile stones for
completion of work.

Such extension of time or rescheduling of milestone/s shall be without prejudice to any other
right or remedy of the parties in contract or in law; provided further that for concurrent delays
under this sub clause and sub clause 5.2 to the extent the delay is covered under sub clause
5.2 the contractor shall be entitled to only extension of time and no damages.

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within five days of the happening ofthe event causing
delay on the prescribed forms i.e. Form of application by the contractor forseeking rescheduling
of milestones or Form of application by the contractor for seeking extension of time (Appendix -
XVI) respectively to the authority as indicated in Schedule 'F'. TheContractor shall indicate in such
a request the period by which rescheduling of milestone/s orextension of time is desired.

With every request for rescheduling of milestones, or if at any time the actual progress of workfalls
behind the approved programme by more than 10% of the stipulated period of completion of
contract, the contractor shall produce a revised programme which shall include all details of
pending drawings and decisions required to complete the contract and also the target dates by
which these details should be available without causing any delay in execution of the work. A
recovery as specified in Schedule 'F' shall be made on per day basis in case of delay in submission
of the revised programme.

5.4.11In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable
extension of time for completion of work or reschedule the mile stones. Competent Authority
shall finalize/ reschedule a particular mile stone before taking an action against subsequent
mile stone Such extension or rescheduling of the milestones shall be communicated to the
Contractor by the authority as indicated in Schedule 'F' in writing, within 21 days of the date of
receipt of such request from the Contractor in prescribed form. In event of non-applicationby the
contractor for extension of time Competent Authority after affording opportunity to thecontractor
may give, supported with a programme (as specified under 5.4 above), a fair and reasonable
extension within a reasonable period of occurrence of the event.

5.5 In case the work is delayed by any reasons, in the opinion of the Competent Authority, by the
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause

5.4 and beyond the justified extended date; without prejudice to right to take action under
Clause 3, the Competent Authority may grant extension of time required for completion of work
without rescheduling of milestones. The contractor shall be liable for levy of compensation for
delay for such extension of time.
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Clause5 A

For maintenance works estimated cost up to Rs. 30 lakhs. Time is the essence of the
contract

For Maintenance Works estimated cost up to Rs. 30 Lacs. The time allowed for executionof
the work as specified in the Schedule 'F' shall be the essence of the Contract i.e. the contractperiod
will not be extended. The execution of the work shall commence from such time period as
mentioned in schedule 'F'. If the contractor commits default in commencing the execution of the
work as aforesaid the performance guarantee shall be forfeited by the Competent Authority and
shall be absolutely at the disposal of the Indian Institute of Geomagnetism without prejudice to
any other right or remedy available in law.

Clause 6
Computerized Measurement Book

Competent Authority shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per
the format of the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative
from time to time, during the progress of the work, shall be got checked by the contractor fromthe
Competent Authority or his authorized representative as per interval or program fixed in
consultation with Competent Authority or his authorized representative. After the necessary
corrections made by the Competent Authority, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Competent Authority
for the dated signatures by the Competent Authority and the contractor or their representatives
in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from the
Competent Authority and / or his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test checks in his draft
computerized measurements, and submit to the department a computerized measurement
book, duly bound, and with its pages machine numbered. The Competent Authority and/or his
authorized representative would thereafter check this MB, and record the necessary certificates
for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall
have to submit a fresh computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken inthe
Divisional Office records, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Division Office for payment.
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The contractor shall submit two spare copies of such computerized MB's for the purpose of
reference and record by the various officers of the department. The contractor shall also submit
to the department separately his computerized Abstract of Cost and the bill based on these
measurements, duly bound, and its pages machine numbered along with two spare copies of the
"bill. Thereafter, this bill will be processed by the Division Office and allotted a number as per the
computerized record in the same way as done for the measurement book meant for
measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, Labour
and other things necessary for checking of measurements/levels by the Competent Authority or
his representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general
or local custom. In the case of items which are not covered by specifications, measurements
shall be taken in accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then a mutually
agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Competent Authority or his
authorized representative in charge of the work before covering up or otherwise placing beyond
the reach of checking and/or test checking the measurement of any work in order thatthe same
may be checked and/or test checked and correct dimensions thereof be taken before the same
is covered up or placed beyond the reach of checking and/or test checking measurement and
shall not cover up and place beyond reach of measurement any work without consent in writing
of the Competent Authority or his authorized representative in charge of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall be covered up
or placed beyond the reach of checking and/or test checking measurements without such notice
having been given or the Competent Authority's consent being obtained in writing the same shall
be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

Competent Authority or his authorized representative may cause either themselves or through
another officer of the department to check the measurements recorded by contractor and all
provisions stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that checking and/or test checking the measurements of any
item of work in the measurement book and/or its payment in the interim, on account of final bill
shall not be considered as conclusive evidence as to the sufficiency of any work or materialto
which it relates nor shall it relieve the contractor from liabilities from any over measurementor
defects noticed till completion of the defects liability period.
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Clause 7
Payment on intermediate certificate to be regarded as Advances

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole ofthe
work shall have been completed and certificate of completion given. For works estimatedto cost
over Rs. Five lac, the interim or running account bills shall be submitted by the contractor for the
work executed on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by theCompetent Authority. The
contractor shall not be entitled to be paid any such interim paymentif the gross work done together
with net payment/ adjustment of advances for material collected, if any, since the last such
payment is less than the amount specified in Schedule 'F',in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is achieved. Competent
Authority shall arrange to have the bill verified by taking or causing to be taken, where necessary,
the requisite measurements of the work. In the event of the failure of the contractor to submit
the bills, no claims whatsoever due to delays on payment including that of interest shall be
payable to the contractor. Payment on account of amount admissible shall be made by the
Competent Authority certifying the sum to which the contractor is considered entitled by way of
inter impayment at such rates as decided by the Competent Authority. The amount admissible
shall be paid by 10th working day after the day of presentation of the bill by the Contractor to the
Competent Authority or his representative together with the account of the material issued by
the department, or dismantled materials, if any. In the case of works outside the headquarters of
the Competent Authority, the period of ten working days will be extended to fifteen working
days.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given
by the Competent Authority relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the contract and specifications. Any such interim payment, or
any part thereof shall not in any respect conclude, determine or affect in any way powers of the
Competent Authority under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affectthe contract.

Pending consideration of extension of date of completion, interim payments shall continue tobe
made as herein provided without prejudice to the right of the department to take action under
the terms of this contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority.

The Competent Authority in his sole discretion on the basis of a certificate from the
representative to the effect that the work has been completed up to the level in question make
interim advance payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) up to lintel level (including sunshade
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bills to be submitted by the
contractor within 10 days of the interim payment. In case of delay in submission of bill by the
contractor a simple interest @ 10% (ten percent) per annum shall be paid to the Indian Institute
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of Geomagnetism from the date of expiry of prescribed time limit which will be compounded on
yearly basis.

Payments in composite Contracts

In case of composite tenders, running payment for the major component shall be made by
Competent Authority major discipline to the main contractor. Running payment for minor
component shall be made by the Competent Authority of the discipline of minor component
directly to the main contractor. In case main contractor fails to make the payment to the
contractor associated by him within 15 days of receipt of each running account payment, thenon
the written complaint of contractor associated for such minor component, Competent Authority
of minor component shall serve the show cause to the main contractor and if reply of main
contractor either not received or found unsatisfactory, he may make the payment directly to the
contractor associated for minor component as per the terms and conditions of the agreement
drawn between main contractor and associate contractor fixed by him. Such payment made to
the associate contractor shall be recovered by Competent Authority of majoror minor component
from the next R/A/ final bill due to main contractor as the case may be.

Clause 7A

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration
with EPFO, ESIC and BOCW Welfare Board, whatever applicable is submitted by the contractor
to the Competent Authority.

Clause 8:

Completion Certificate

Clause 8 Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Competent Authority and within thirty days of the receipt of such notice, the
Competent Authority shall inspect the work and if there is no defect in the work, shall furnish the
contractor with a final certificate of completion, otherwise a provisional certificate of physical
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment
will be made at reduced rates, shall be issued. But no final certificate of completion shall be
issued, nor shall the work be considered to be complete until the contractor shall have removed
from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the site in
connection with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other
parts of the building, in, upon, or about which the work is to be executed or of which he may
have had possession for the purpose of the execution; thereof, and not until the work shall have
been measured by the Competent Authority . If the contractor shall fail to comply with the
requirements of this Clause as to removal of scaffolding,surplus materials and rubbish and all huts
and sanitary arrangements as aforesaid and cleaningoff dirt on or before the date fixed for the
completion of work, the Competent Authority may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean
off such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or
surplus materials as aforesaid except for any sum actually realized by the sale thereof.
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Clause 8A
Contractor to keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings
from white washing, colour washing, painting etc., on walls, floor, windows, etc. shall be
removed and the surface cleaned simultaneously with the completion of these items of work in
the individual rooms, quarters or premises etc. where the work is done: without waiting for the
actual completion of all the other items of work in the contract. In case the contractor fails to
comply with the requirements of this clause, the Competent Authority shallhave the right to get
this work done at the cost of the contractor either departmentally or through any other agency.
Before taking such action, the Competent Authority shall give ten days notice in writing to the
contractor

Clause 9
Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the
final certificate of completion furnished recorded by the Competent Authority whichever is
earlier. No further claims shall be made by the contractor after submission of thefinal bill and
these shall be deemed to have been waived and extinguished. Payments of thoseitems of the bill
in respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Competent Authority, will, as far as possible be made within three months the
period specified here in under, the period being reckoned from the date of receiptof the bill by the
Competent Authority or his authorized representative, complete with account of materials issued
by the Department and dismantled materials if any.

(a) If the Tendered value of work is up to Rs. 45 lac : 2 months
(b) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months
(c) Ifthe Tendered value of work exceeds Rs. 2.5 Crore : 6 months

If the final bill is submitted by the contractor within the period specified above and delay in
payment of final bills is made by the department. After prescribed time limit a simple interest@5%
per annum shall be paid to the contractor from the date of expiry of prescribed time limit which
will be compounded on yearly basis, provided the final bill submitted by the contractoris found to
be in order.

Clause 9A.

Payment of Contractor's Bills to Banks: N.A.
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Clause 10 A
Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the works
other than those which are stipulated to be supplied by the Institute.

The contractor shall, at his own expense and without delay; supply to the Competent Authority
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested by the authorized
representative furnish proof, to the satisfaction of the Competent Authority that the materials so
comply. The Competent Authority shall within thirty days of supply of samples or within such
further period as he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange

to supply to the Competent Authority for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in accordance
with specifications, approval of the Competent Authority shall be issued after the test results are
received. The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented by the
samples until the required tests or analysis have been made andmaterials finally accepted by the
Competent Authority. The Contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials. The contractor shall, at his risk and cost, make
all arrangements and shall provide all facilities as the Competent Authority may require for
collecting, and preparing the required number of samples for such tests at such time and to such
place or places as may be directed by the Competent Authority and bear all charges and cost of
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The
Competent Authority or his authorized representative shall at all times have access to the works
and to all workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the contractor shall
afford every facility and every assistance in obtaining the right to such access. The Competent
Authority shall have fullpowers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default, the Competent
Authority shall beat liberty to employ at the expense of the contractor, other persons to remove
the same without being answerable or accountable for any loss or damage that may happen or
arise to such materials.

The Competent Authority shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Competent Authority may cause the same to be
supplied and all costs which may attend such removal and substitution shall be borne by the
Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped at least with the testing equipment as specified in
schedule F.
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Clause 10B

Secured Advance on Materials: N.A.

Clause 10 C

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s): N.A.

Clause 10 CC

Payment due to Increase / Decrease in Prices/ Wages after Receipt of Tender for Works:
N.A.

Clause 10D

Dismantled material Govt property: N.A.
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Clause 11
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully
to the design, drawings and instructions in writing in respect of the work signed by the
Competent Authority and the contractor shall be furnished free of charge one copy of the
contract documents together with specifications, designs, drawings and instructions as are not
includedin the standard specifications of Central Public Works Department specified in Schedule
'F' or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of
Ratesor any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants includingfor
measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take
full responsibility for adequacy, suitability and safety of all the works and methods ofconstruction.

Clause 12:
Deviations/ Variations Extent and Pricing

The Competent Authority shall have power (i) to make alteration in, omissions from, additions to,
or substitutions for the original specifications, drawings, designs and instructions that may appear
to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the
works in case of non-availability of a portion of the site or for any other reasons andthe contractor
shall be bound to carry out the works in accordance with any instructions givento him in writing
signed by the Competent Authority and such alterations, omissions, additionsor substitutions shall
form part of the contract as if originally provided therein and any altered,additional or substituted
work which the contractor may be directed to do in the manner specified above as part of the
works, shall be carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

The completion cost of any agreement for Maintenance works including works of upgradation,
aesthetic, special repair, addition/ alteration should not exceed 1.25 times of Tendered amount.
Any further deviation beyond this limit upto 1.5 times of tendered amount shall be approved by
the authority mentioned in schedule 'F' with recorded reason and in exceptional case, Director,
[IG shall have full power to approve the deviation beyond 1.50 times of tendered amount with
recorded reason and take suitable corrective action.
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12.1The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered be extended, if requested by the
contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus
(ii))25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Competent Authority.

Deviation, Extra Items and Pricing

12.21In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus
percentage above/ below quoted contract amount. Payment of Extra items in case of non-
schedule items (Non- DSR items) shall be made as per the prevailing market rate.

Deviation, deviated Quantities, Pricing

12.3In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates
items),these shall be paid as per the schedule rate plus cost index (at the time of tender)
plus/minus percentage above/ below quoted contract amount. Payment of Substitute in case of
non-schedule items (Non-DSR items) shall be made as per the prevailing market rate.

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall
be paid rates at Agreement rate/Market rate whichever is lower.

In case of decrease in the rates prevailing in the market of items for the work in excess of the
limits laid down in Schedule F, the Competent Authority shall after giving notice to the contractor
within one month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates forthe work in
guestion within one month of the expiry of the said period of fifteen days having regard to the
market rates.

12.4For the purpose of operation of Schedule "F", the following works shall be treated as
works relating to foundation unless & otherwise defined in the contract:

i)  For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.

ii) Forabutments, piers and well staining: All works up to 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ tanks
and other elevated structures: All works up to 1.2 metres above the ground level.

iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2
metres above the ground level.
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v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever
is lower.

vi) For Roads, all items of excavation and filling including treatment of sub base.

12.5Any operation incidental to or necessarily has to be in contemplation of tenderer while
qguoting filing tender, or necessary for proper execution of the item included in the Schedule of
quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in
the description of the item and the relevant specifications, shall be deemed to be included inthe
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.

Clause 13
Foreclosure of contract due to Abandonment or Reduction in Scope of Work:

If at any time after acceptance of the tender or during the progress of work, the purpose or
object for which the work is being done changes due to any supervening cause and as a result of
which the work has to be abandoned or reduced in scope the Competent Authority shall givenotice
in writing to that effect to the contractor stating the decision as well as the cause for such
decision and the contractor shall act accordingly in the matter. The contractor shall have no claim
to any payment of compensation or otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the works in full but which he did not derivein
consequence of the foreclosure of the whole or part of the works. The contractor shall be paid at
contract rates, full amount for works executed at site and, in addition, a reasonable amount as
certified by the Competent Authority for the items hereunder mentioned which could not be
utilized on the work to the full extent in view of the foreclosure;

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary
labour huts, staff quarters and site office; storage accommodation and water storage tanks.

ii) Indian Institute of Geomagnetism shall have the option to take over contractor's materials or
any part thereof either brought to site or of which the contractor is legally bound to accept
delivery from suppliers (for incorporation in or incidental to the work) provided, however
Indian Institute of Geomagnetism shall be bound to take over the materials or such portions
thereof as the contractor does not desire to retain. For materials taken over or to be taken over
by Indian Institute of Geomagnetism, cost of such materials as detailed by Competent
Authority shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to materials whilst
in the custody of the contractor.

iii) Reasonable compensation for transfer of T & P from site to contractor's permanent storesor
to his other works, whichever is less. If T & P are not transported to either of the said places,
no cost of transportation shall be payable.

iv) Reasonable compensation for repatriation of contractor's site staff and imported labour tothe
extent necessary. The contractor shall, if required by the Competent Authority, furnishto
him, books of account, wage books, time sheets and other relevant documents and evidenceas
may be necessary to enable him to certify the reasonable amount payable under this
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condition. The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2%
of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost
of the work as per accepted tender less the cost of work actually executed under the contract
and less the cost of contractor's materials at site taken over by the Indian Institute of
Geomagnetism as per item (ii) above. Provided always that against any payments due to the
contractor on this account or otherwise, the Competent Authority shall be entitled to recover
or be credited with any outstanding balances due from the contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of termination
were recoverable by the Indian Institute of Geomagnetism from the contractor under the terms
of the contract. In the event of action being taken under Clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions, in the same
manner and at the same rate for the balance tendered amount and initially valid up to the
extended date of completion or stipulated date of completion if no extension has been
granted plus minimum 60days beyond that. Wherever such a fresh Performance Guarantee is
furnished by the contractor the Competent Authority may return the previous Performance
Guarantee.

Clause 14

Carrying out part work at risk & cost of contractor:

If contractor:

)

ii)

At any time makes default during currency of work or does not execute any part of the work
with due diligence and continues to do so even after a notice in writing of 7 working days in
this respect from the Competent Authority; or

Commits default in complying with any of the terms and conditions of the contract and doesnot
remedy it or takes effective steps to remedy it within 7 working days even after a notice in
writing is given in that behalf by the Competent Authority; or Fails to complete the work(s) or
items of work with individual dates of completion, on or before the date(s) so determined, and
does not complete them within the period specified in the notice given in writing in that behalf
by the Competent Authority.

The Competent Authority without invoking action under clause 3 may, without prejudice to
any other right or remedy against the contractor which have either accrued or accrue
thereafter to Indian Institute of Geomagnetism, by a notice in writing to take the part work /
part incomplete work of any item(s) out of his hands and shall have powers to : (a) Take
possession of the site and any materials, constructional plant, implements, stores, etc.,
thereon; and/or (b) Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor

The Competent Authority shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item(s) taken
out of his hands and execute at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by Indian Institute of Geomagnetism
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because of action under this clause shall not exceed 10% of the tendered value of the work. In
determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same manner and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor. The
certificate of the Competent Authority as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred
by the department are less than the amount payable to the contractor at his agreement rates,
the difference shall not be payable to the contractor. Any excess expenditure incurred or to be
incurred by Indian Institute of Geomagnetism in completing the part work/ part incomplete
work of any item(s) or the excess loss of damages suffered or may be suffered by Indian
Institute of Geomagnetism as aforesaid after allowing such credit shall without prejudice to
any other right or remedy available to Indian Institute of Geomagnetism in law or per as
agreement be recovered from any money due to the contractor on any account, and if such
money is insufficient, the contractor shall be called upon in writing and shall be liable to pay
the same within 30 days. If the contractor fails to pay the required sum within the aforesaid
period of 30 days, the Competent Authority shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary building at site
etc. and adjust the proceeds of sale thereof towards the dues recoverable from the
contractor under the contract and if there after there remains any balance outstanding, it
shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Competent Authority, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of the work or the performance of the
contract.
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Clause 15:

Suspension of Work:

)

ii)

The contractor shall, on receipt of the order in writing of the Competent Authority , (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any
part thereof for such time and in such manner as the Competent Authority may consider
necessary soas not to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons: (a) on account of any default on the part of
the contractor or; (b) for proper execution of the works or part thereof for reasons other
than the default of the contractor; or (c) for safety of the works or part thereof. The
contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instruction

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: (a) the contractor
shall be entitled to an extension of time equal to the period of every such suspension plus 25%,
for completion of the item or group of items of work for which a separate period of completion
is specified in the contract and of which the suspended work forms a part, and; (b) If the total
period of all such suspensions in respect of an item or group of items or work for which a
separate period of completion is specified in the contract exceeds thirty days, the contractor
shall, in addition, be entitled to such compensation as the Competent Authority may consider
reasonable in respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by
details to the Competent Authority within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Competent Authority for more
than three months at a time, except when suspension is ordered for reason (a) in subpara (i)

above, the contractor may after receipt of such order serve a written notice on the
Competent Authority requiring permission within fifteen days from receipt by the Competent
Authority of the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within that time, the
contractor, if he intends to treat the suspension, where it affects only a part of the works as
an omission of such part by Indian Institute of Geomagnetism or where it affects whole of the
works, as an abandonment of the works by Indian Institute of Geomagnetism, shall within ten
days of expiry of such period of 15 days give notice in writing of his intention to the Competent
Authority. In the event of the contractor treating the suspension as an abandonment of the
contract by Indian Institute of Geomagnetism, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the Competent
Authority may consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total thereof 2% to
cover indirect expenses of the contractor provided the contractor submits his claim supported
by details to the Competent Authority within 30 days of the expiry of the period of 3 months.

Page 41 of 85



Clause 16.
Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Competent Authority, his
authorized subordinates in charge of the work and all the superior officers, officer of the Quality
Assurance Unit of the Department or any organization engaged by the Department for Quality
Assurance and of the Chief Technical Examiner's Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice of the visit of
such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor's agent shall be considered to have the same force asif they had
been given to the contractor himself.

If it shall appear to the Competent Authority or his authorized subordinates in charge of the work
or his subordinate officers or the officers of the organization engaged by the Department for
Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any work has
been executed with unsound,imperfect, or unskillful workmanship, or with materials or articles
provided by him for the execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall bemade within twelve months (six months in the case of work costing Rs. 10 Lac
and below except road work) of the completion of the work from the Competent Authority
specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the materials or
articlesso specified and provide other proper and suitable materials or articles at his own charge
and cost. In the event of the failing to do so within a period specified by the Competent Authority
in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate
as under clause 2 of the contract (for non-completion of the work in time) for this default.In such
case the Competent Authority may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the authority specified in schedule 'F'
may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the structure or he may
reject the work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the
Competent Authority to be conveyed in writing in respect of the same will be final and binding on
the contractor.
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Clause 17

Contractor Liable for Damages, defects during defect liability Period:

If the contractor or his working people or servants shall break, deface, injure or destroy any part
of building in which they may be working, or any building, road, road kerb, fence, enclosure,
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any part is being executed, or
if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work within twelve months (six months in the case
of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of
its completion shall have been given by the Competent Authority aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in writing on
that behalf make the same good at his own expense or in default the Competent Authority cause
the same to be made good by other workmen and deduct the expense from any sums that may be
due or at any time thereafter may become dueto the contractor, or from his security deposit or
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the
contractor shall not be refunded before the expiryof twelve months (six months in the case of
work costing Rs. Ten lacs and below except road work) after the issue of the certificate final or
otherwise, of completion of work, or till the finalbill has been prepared and passed whichever is
later. Provided that in the case of road work, ifin the opinion of the Competent Authority, half of
the security deposit is sufficient, to meet allliabilities of the contractor under this contract, half of
the security deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificateof completion or till the final bill has been prepared and
passed whichever is later. In case of Maintenance and Operation works of E&M services, the
security deposit deducted from contractors shall be refunded within one month from the date of
final payment or within one month from the date of completion of the maintenance contract
whichever is earlier

Clause 18
Contractor to Supply Tools & Plants etc.:

The contractor shall provide at his own cost all materials, machinery, tools & plants as specifiedin
schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work, whether original,
altered or substituted and whether included in the specifications or other documentsforming part
of the contract or referred to in these conditions or not, or which may be necessaryfor the purpose
of satisfying or complying with the requirements of the Competent Authority as to any matter as
to which under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials, necessary for the purpose
of setting out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials.

Failing his so doing, the same may be provided by the Competent Authority at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor, under this
contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a
sufficient portion thereof.
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Clause 18 A
Recovery of Compensation paid to Workmen:

In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's
Compensation Act. 1923, Indian Institute of Geomagnetism is obliged to pay compensation toa
workman employed by the contractor, in execution of the works , Indian Institute of
Geomagnetism will recover from the contractor , the amount of the compensation so paid: and,
without prejudice to the rights of the Indian Institute of Geomagnetism under sub- section(2) of
section 12, of the said Act, Indian Institute of Geomagnetism shall be at liberty torecover such
amount or any part thereof by deducting it from the security deposit or from anysum due by
Indian Institute of Geomagnetism to the contractor whether under this contract or otherwise.
Indian Institute of Geomagnetism shall not be bound to contest any claim made against it under
sub- section (1) of section 12, of the said Act, except on the written request ofthe contractor and
upon his giving to Indian Institute of Geomagnetism full security for all costs for which Indian
Institute of Geomagnetism might become liable in consequence of contestingsuch claim.

Clause 18 B
Ensuring Payment and Amenities to Workers if Contractor fails:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition)

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Indian
Institute of Geomagnetism is obliged to pay any amounts of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under Clause
19H or under the C.P.W.D. Contractor's Labour Regulations, or under the Rules framed by Indian
Institute of Geomagnetism from time to time for the protection of health and sanitary
arrangements for workers employed by C.P.W.D. Contractors, Indian Institute of Geomagnetism
will recover from the contractor, the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the rights of the Indian Institute of Geomagnetism under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and
Abolition) Act, 1970, Indian Institute of Geomagnetism shall be at liberty to recover such amount
or any part thereof by deducting it from the security deposit or from any sum due by Indian
Institute of Geomagnetism to the contractor whether under this contract or otherwise Indian
Institute of Geomagnetism shall not be bound to

contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of Section21,
of the said Act, except on the written request of the contractor and upon his giving to the Indian
Institute of Geomagnetism full security for all costs for which Indian Institute of Geomagnetism
might become liable in contesting such claim.
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Clause 19.
Labour Laws to be complied by the Contractor:

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement ofthe
work, and continue to have a valid license until the completion of the work. The contractorshall
also comply with provisions of the Inter-State Migrant Workmen (Regulation of Employment and
Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act, 1986. The contractor shall also comply with the
provisions of the building and other Construction Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cess
Act, 1996. Any failure to fulfill these requirements shall attract the penalprovisions of this contract
arising out of the resultant non-execution of the work.

Clause 19A

No labour below the age of fourteen years shall be employed on the work.

Clause 19 B Payment of Wages:

The contractor shall pay to labour employed by him either directly or through subcontractors,
wages not less than fair wages as defined in the C.P.W.D. Contractor's Labour Regulations or as
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

i) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to
be paid fair wage to labour indirectly engaged on the work, including any labour engaged byhis
sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

i) In respect of all labour directly or indirectly employed in the works for performance of the
contractor's part of this contract, the contractor shall comply with or cause to be complied with
the Central Public Works Department contractor's Labour Regulations made by Indian Institute
of Geomagnetism from time to time in regard to payment of wages, wage period, deductions
from wages recovery of wages not paid and deductions unauthorized made, maintenance of
wage books or wage slips publication of scale of wage and other terms of employment,
inspection and submission of periodical returns and all other matters of the like nature or as
per the provisions of the Contract Labour(Regulation and Abolition) Act, 1970, and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable

(a) The Competent Authority concerned shall have the right to deduct from the amount due to
the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of deductions made from
his or their wages which are not justified by their terms of the contract or non-observance
of the Regulations. Under the provision of Minimum Wages (Central) Rules, 1950, the
contractor is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as for duty.
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Inthe event of default, the Competent Authority shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labours and pay the same
tothe persons entitled thereto from any money due to the contractor by the Competent
Authority concerned. In the case of Union Territory of Delhi, however, as the all-inclusive
minimum daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from time to time are
inclusive of wages for the weekly day of rest, the question of extra payment for weekly
holiday would not arise.

iii) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act,
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor's Labour
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rules made there under from time to time.

iv) The contractor shall indemnify and keep indemnified Indian Institute of Geomagnetism
against payments to be made under and for the observance of the laws aforesaid and the

v) C.P.W.D. Contractor's Labour Regulations without prejudice to his right to claim indemnity
from his sub-contractors.

vi) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this contract.

vii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of commission or otherwise.

viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted
or recovered by the Jamadar from the wage of workmen.

Clause 19C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid, he shall be liable to pay a penaltyas decided by the
authority mentioned in Schedule F for each default and in addition, the Competent Authority shall
be at liberty to make arrangement and provide facilities as aforesaidand recover the costs incurred
in that behalf from the contractor.
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Contribution of EPF and ESI:

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by
the contractor. These contributions on the part of the employer paid by the contractor shallbe
reimbursed by the Competent Authority to the contractor on actual basis. The verification of
deployment labour will be done through biometric attendance system or any other suitable
method by the Competent Authority. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.

Clause20
Minimum Wages Act to be complied with:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force from time to time.

Clause 21
Work not to be sublet. Action in case of in solvency:

The contract shall not be assigned or sublet without the written approval of the Competent
Authority. And if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward oradvantage
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the
contractor, or any of his servants or agent to any public officer or person in theemploy of Indian
Institute of Geomagnetism in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract, the
Competent Authority on behalf of the President of India shall have power to adopt the course
specified in Clause 3 hereof in the interest of Indian Institute of Geomagnetism and in the event
of such course being adopted, the consequences specified in the said Clause 3 shall ensue.

Clause 22
All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Indian Institute of Geomagnetism without
reference to the actual loss or damage sustained and whether or not any damage shall have been
sustained.

Clause 23 to 26: deleted
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Clause 27 Lumpsum Provisions in Tender:

When the estimate on which a tender is made includes lump sum in respect of parts of the work,
the contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates as are payable under this contract for such items, or if the
part of the work in question is not, in the opinion of the Competent Authority payable of
measurement, the Competent Authority may at his discretion pay the lump-sum amount entered
in the estimate, and the certificate in writing of the Competent Authority shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the
provisions of the clause.

Clause 28
Action where no Specifications are specified:

In the case of any class of work for which there is no such specifications as referred to in Clause11,
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications.
In case there are no such specifications in Bureau of Indian Standards, the workshall be carried
out as per manufacturers' specifications, if not available then as per state District Specifications.
In case there are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Competent Authority.

Clause 29

Withholding and lien in respect of sum due from Contractor:

i) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Competent Authority or the Institute shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the contractor and for the purpose aforesaid, the Competent Authority or the
Institute shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the Competent Authority or the Institute shall be
entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other contract with the
Competent Authority of the Indian Institute of Geomagnetism or any contracting person
through the Competent Authority pending finalization of adjudication of any such claim. It is an
agreed term of the contract that the sum of money or moneys so withheld or retained under
the lien referred to above by the Competent Authority or Indian Institute of Geomagnetism will
be kept withheld or retained as such by the Competent Authority or the Institute till the claim
arising out of or under the contract is determined by the arbitrator(if the contract is governed
by the arbitration clause) by the competent court, as the case may be and that the contractor
will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a
limited company, the Competent Authority or the Institute shall be entitled to withhold and

Page 48 of 85



also have a lien to retain towards such claimed amount or amounts in whole or in part from any
sum found payable to any partner/limited company as the case may be, whether in his
individual capacity or otherwise.

ii) The Institute shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc., to be made
after payment of the final bill and if as a result of such audit and technical examination any sum
is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of over-payment and it
shall be lawful for Indian Institute of Geomagnetism to recover the same from him in the
manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible;
and if it is found that the contractor was paid less than what was due to him under the contract
in respect of any work executed by him under it, the amount of such under payment shall be
duly paid by Indian Institute of Geomagnetism to the contractor, without any interest thereon
whatsoever. Provided that the Indian Institute of Geomagnetism shall not be entitled to recover
any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where
such payment has been agreed upon between the Competent Authority on the one hand and
the contractor on the other under any term of the contract permitting payment for work after
assessment by the Competent Authority.

Clause29 A

Lien in respect of claims in other Contracts:

Any sum of money due and payable to the contractor (including the security deposit returnable
to him) under the contract may be withheld or retained by way of lien by the Competent
Authority or the Indian Institute of Geomagnetism or any other contracting person or persons
through Competent Authority against any claim of the Competent Authority or Indian Institute
of Geomagnetism or such other person or persons in respect of payment of a sum of money
arising out of or under any other contract made by the contractor with the Competent
Authority or the Indian Institute of Geomagnetism or with such other person or persons. It is an
agreed term of the contract that the sum of money so withheld or retained under this clause by
the Competent Authority or the Indian Institute of Geomagnetism will be kept withheld or
retained as such by the Competent Authority or the Indian Institute of Geomagnetism or till his
claim arising out of the same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as the case may be and that
the contractor shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under this clause and
duly notified as such to the contractor.
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Clause 30

Water for Works:

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions. (i) That
the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of
the Competent Authority (ii) The Competent Authority shall make alternative arrangements for
supply of water at the risk and cost of contractor(s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Competent Authority
unsatisfactory.

Clause 31- 32 deleted

Clause 33:
Levy/Taxes payable by Contractor:

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in
respect of input for or output by this contract shall be payable by the contractor and the
Institute shall not entertain any claim whatsoever in this respect except as provided under
Clause 38 (ii) The contractor shall deposit royalty and obtain necessary permit for supply of the
red bajri, stone, kankar, etc. from local authorities. If pursuant to or under any law, notificationor
order any royalty, cess or the like becomes payable by the Indian Institute of Geomagnetism of
India and does not any time become payable by the contractor to the State Government, Local
authorities in respect of any material used by the contractor in the works, then in such a case, it
shall be lawful to the Government of India and it will have the right and be entitled to recover
the amount paid in the circumstances as aforesaid from dues of the contractor.
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Clause 34
Conditions for reimbursement of levy/taxes if levied after receipt of Tenders:

(i) Alltendered rates shall be inclusive of any tax, GST, levy or cess applicable on last stipulateddate
of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall be
made for any variation in the rate of GST, Building and Other Construction Workers Welfare
Cess or any tax, levy or cess applicable on inputs. However, effect of variation in ratesof GST or
Building and Other Construction Workers Welfare Cess or imposition or repeal of anyother tax,
levy or cess applicable on output of the works contract shall be adjusted on side, increase or
decrease.

(if) Provided further that for Building and Other Construction Workers Welfare Cess or any tax
(other than GST), levy or cess varied or imposed after the last date of receipt of tender including
extension if any, any increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of taxes/ levies/cess. Provided further
that such increase including GST shall not be made in the extended period of contract for which
the contractor alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

(iii) The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a dulyauthorized
representative of the Indian Institute of Geomagnetism and/or the Competent Authority and
shall also furnish such other information/document as the Competent Authority may require
from time to time.

(iv) The contractor shall, within a period of 30 days of the imposition of any such further tax orlevyor
cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the
Competent Authority that the same is given pursuant to this condition, together with all
necessary information relating thereto.

Clause 35
Termination of Contract on death of contractor:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Competent Authority shall have the option of terminatingthe contract without levy compensation
to the contractor.
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Clause 38
Theoretical consumption of Material:

(i) After completion of the work and also at any intermediate stage in the event of Non
reconciliation of materials issued theoretical quantity of materials used in the work shall be
calculated on the basis and method given hereunder: -

Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen
required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In
case any item is executed for which standard constants for the consumption of cement or bitumen
are not available in the above-mentioned schedule/statement or cannot be derived from the same
shall be calculated on the basis of standard formula to be laid down by the Competent Authority.

(a) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the
guantity required as per design or as authorized by Competent Authority, including authorized
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual, each diameter wise, section wise and category wise
separately.

(b) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and
G.l./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage
due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such
determination & comparison being made diameter wise & category wise.

(c) For any other material as per actual requirements. Over the theoretical quantities of materials
so computed a variation shall be allowed as specified in Schedule 'F' For non scheduled items,
the decision of the Competent Authority regarding theoretical quantities of materials which
should have been actually used, shall be final and binding on the contractor.

(ii) The said action under this clause is without prejudice to the right of the Indian Institute of
Geomagnetism to take action against the contractor under any other conditions of contract for
not doing the work according to the prescribed specifications.
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Percent Rate Tender ntract for Work
Tender/bid for the work of: “Water-proofing of Roof top at IIG Headquarters, Navi Mumbai Campus”.

TENDER/BID

I/'We have read and examined the notice inviting bid, schedule-A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract for CPWD
Works (Maintenance) 2020 with up-to-date correction slips, clauses of contract, Special conditions,
Schedule of rates & other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for Indian Institute of Geomagnetism,
New Panvel, Navi Mumbai within the time specified in Schedule ‘F’ viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions in writing referred
toin Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract with
amendments up to the last date of submission of bids and with such materials as are provided for, by,
and in accordance with, such conditions so far as applicable.

We agree to keep the tender open for One hundred twenty (120) days from the actual date of opening
and not to make any modification in its terms and conditions.

The proforma of EMD Declaration as per O.M. No. DG/CON/Misc./13 dated 23.11.2020 duly filled in
and signed by the Authorized Signatory shall be submitted with the Technical bid. If I/We, fail to furnish
the prescribed performance guarantee within prescribed period, I/We agree that the said President of
India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action according to the Declaration. Further, if /We fail to commence work as specified,
I/We agree that President of India or the successors in office shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely, the said
performance guarantee shall be a guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at the
rates to be determined in accordance with the provision contained in clause 12.1 and 12.2 (as modified)
of the Tender form.

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be
debarred for participation in the re-tendering process of the work.

I/we undertake and confirm that eligible similar work(s) has/have not been got executed through another
agency on back-to-back basis. Further that, if such a violation comes to the notice of Institute, then
I/we shall be debarred for bidding in IIG in future forever. Also, if such a violation comes to the notice
of the Institute before date of start of work, the Competent Authority shall be free to forfeit the entire
amount of Performance Guarantee and I/we may be debarred from CPWD works for ever.

I/We here-by declare that I/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/We am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Dated: ............. e
Witness: **Postal Address** Signature of contractor **
Address: **

Occupation: **
[** to be filled by contractor
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the President of Indiaforasumof Rs.  ...... T

(RUpees......ccovveviii ).

The letters referred to below shall form part of this contract agreement: -

(€} I : ...............

(D) o

(o) PRI s
For & on behalf of Indian Institute of Geomagnetism,
New Panvel, Navi Mumbai
Signature.........ccoiiiiinii

Dated: Designation ....cveveveirienenerrreeenae
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Form of Performance Guarantee/ Bank Guarantee Bond

In consideration of the Director, Indian Institute of Geomagnetism (hereinafter called “The
Institute”) having agreed under the terms and conditions of Letter of Intent / Agreement
NO...oviiiin. dated................... made between and

(here in after called “ the said Contractor{s}“) for the work of...

(Hereinafter called “the said Letter of Intent / Agreement”) having agreed to production of a

ITEVOCADIE DANK ... e Guarantee
0 ] O Rs...
(RUPEES. ... only), as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
L ST CY= 1 agreement,
W ..ttt ettt e (Indicate the name of the Bank) (hereinafter
referred to as “the Bank”) hereby undertake to pay to the Institute an amount not exceeding
RS (RS e only) on demand

by the Institute.

2. Wittt (indicate the name of Bank) do hereby undertake To
pay the amounts due and payable under this guarantee without any demur, merely on a
demand from the Institute stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said Contractor(s). Any such demand made on the bank shall
be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding

3. We, the said bank, further undertake to pay to the Institute any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making such
payment.

4. We..ovveviiiiiiieiiieiieeaeae, (indicate the name of Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said Agreement and that it shall continue to be enforceabile till all the
dues of the Institute under or by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till Competent Authority on behalf of the Institute certifies that the
terms and conditions of the said Agreement have been fully and properly carried out by the
said Contractor(s) and accordingly discharges this guarantee.

5.We. i (indicate the name of Bank) further agree with the Institute that
the Institute shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
Agreement or to extend time of performance by the said Contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercised by the Institute against
the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any for bearance, act of
omission on the part of the Institute or any indulgence by the Institute to the said Contractor(s)
or by anysuch matter or thing whatsoever which under the law relating to sureties would, but
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for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

7 W i (Indicate the name of Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Institute in writing.

8. This guarantee shall be valid up to .................ceits , unless extended on demand.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
RS (RUPEES ...ttt only) and

unless a claimin writing is lodged with us within six months of the date of expiry or the extended
date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Signed and sealed Dated the ............ day of ...cooevviiiiiinnnn. fOr e
(Indicate the name of Bank)
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TENDER ACCEPTANCE UNDERTAKING FOR EMD
(To be submitted on letterhead of tenderer)

Date:
To,
The Director,
Indian Institute of Geomagnetism,lIG,
New Panvel,
Navi Mumbai-410210.

Tender Ref No:.lIG/EM/Civil/ 2023/ 01 Dated:
13.01.2023

Name of work:

Sir,
Whereas |, / We.......oooveviiiiiieiieieeeeeea, have submitted bid for the work of
| / We hereby submit following declaration in lieu of submitting Earnest Money Deposit.

1) It after opening of tender | / We withdraw or modify my / our bid during the period of validity
of tender (including extended validity period of tender) specified in the tender documents,

2) If after award of work | / we fail to sign the contract or to submit performance guarantee
before the deadline defined in the tender documents

| we shall suspended for one year and shall not be eligible to bid for IIG tenders from the date
of issue of suspension order.

Signature of contractor
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AGREEMENT

This deed of agreement is made on this__Two thousand and twenty one___between through
its having its registered office

. which expression shall include
its successors / assignees hereinafter called the supplier of the one part

And

Indian Institute of Geomagnetism (lIG), an autonomous Institute under Dept. of science and
Technology, Govt. of India having its registered office at Navi Mumbai at sector-18, Kalamboli
highway, Navi Mumbai -410218 represented by the Director, 11G on the second part.

WHEREAS, the second party published notice inviting tenders for of “Water-proofing to Roof top at
IIG Headquarters, Navi Mumbai Campus”.

AND whereas, the first party applied and offered its offer in response of the notice of invitation
for tender and the offer whereas, found acceptable by the second party who has issued
Letterof acceptance / Letter of Intent to the supplier on first part;

WHEREAS, the terms & conditions duly stipulated in the tender form under the Schedule of
terms & conditions (general as well as special) have been found acceptable by the first party
to abide by them and the second party has found the first party competent and capable
supplier and letter of intent has been issued by the second party;

Now it is therefore, parties here un-to have agreed mutually to abide by the terms and
conditions of the work order and now this deed WITNESSED that:

1. The first party shall abide by the general terms and conditions as well as the special terms
and conditions as have been stipulated in the tender for the supply and provide services of
specified manpower to commence the work of maintenance as awarded with effect from the
given date and time.

2That the technical Bid containing technical specifications of the techniques to be used for
maintaining the work schedule will be ensured by the first party and will be acceptable to the
second party.

3. That the quantity variation in consumable items and non-consumable equipments / tools
including short supply will not be acceptable by the second party unless otherwise specified
and communicated by the second party to the first party within the authorized time of supply
or the extended time as may be mutually agreed upon by the parties here to.
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4. That the upward price variation will not be acceptable (except increase in statutory
compliances viz. minimum wages, VDA, bonus etc.) to the second party whereas the first

party will be under the liability to revise the price downward if it happens due to reduction of
taxes leviable by the Central / State Government.

5. The maintenance of the equipment / tools during currency period of the contract shall be
the sole responsibility of the contractor. The alternative tools / equipments shall be provided
by the contractor in case of failure of any of the tools / equipments required for maintaining
the awarded jobs.

6. That the notice inviting tender, tender form, technical bid, commercial bid to gather with
schedule of quantity and specifications including general terms and conditions and special
terms & conditions schedule shall be construed as the part of this agreement.

7. That the mode of payment & currency for the supplies shall not be changed unless
otherwise mutually agreed by the parties and if found permissible under the Law of the land.

8. That the first party shall be liable for the liquidated damages to be paid to the second party
for the defaults on the part of the contractor for commissioning and maintenance is delayed
and the second party will be free to recover such liquidated damages as may be determined
in the terms of the work order conditions from the due amount of supplies or EMD or
Performance Deposits / Guarantee including Bank Guarantee.

9. That the first party / contractor shall be responsible to provide alternate manpower in case
of any the workmen or group of workmen remain absent from the work on account of one
reason or the other or refuse to execute the work or adopt delay tactics by one way or the
other or any other unforeseen circumstances occurred or created on account of actions. Of
the personnel of the contractor deployed at IIG. Failure of the contractor shall render him
liable for all consequences as may be occurred to save life of patients in the hospital and
recover the manpower cost together with damages as may be occurred on actual basis.

IN WITNESS where of, the first party-contractor and through its authorized representative
hasherein to set his hands and authorized representative for and on behalf of the second
party has hereinto set his hands, executed and signed this deed in presence of.

First Party Second Party
Witness:1. Witness :1.
2 2
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ACCEPTANCE

| have read the General and Special Terms and Conditions of the contract given above. | agree
to abide by them.

Signature of the Contractor and seal

Name of authorized person

Name of the firm

Date: Address for correspondence
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LETTEROF AUTHORIZATION

I, Mr. Chairman / Managing Director / President/  Vice-
President / General Manager hereby certify and declare that
M/s. having its registered office at

is an organization dealing for providing services of manpower which is meant for scientific use for

research / diagnostic /treatment and having business operations in India.

It is also certified that our representation and operations in India is done & executed by

M/s. which is a organization constituted under the
provisions of and having their registered
office at who has been fully authorized by

us to act as our representative in whole or part of India to deal, undertake, participate in thebusiness
proceedings, quote rate for supply, installation, testing and commissioning, after sales services of our
products / equipments and their spare parts together with consumables and procure purchase orders

to pass to us on such rates and conditions as may be negotiatedby them for and on behalf of us.

The Indian agent M/s. has also been authorized to

provide after sales services, supply spare parts and consumables on the authorized rates as
indicated in the price list of the company for the period of the currency of warranty and annual
maintenance contract there after for a period of 5Syears.They have also been authorized to negotiate

the rate for allowing special discount to the research institutesof India.

Signature

Name of authorized person for bidder with seal

Date :
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(To be submitted on the letter head of the firm )

DECLARATION

a) Itis certified that the information furnished above is correct.

b) We have gone through the terms and conditions stipulated in the Tender Document and
confirm to abide by the same. Disagreement and solution proposed has been listed in a
separate sheet and being attached with this Bid. A copy of the Tender Document with its
each page signed, in token of acceptance of the Terms and Conditions, is enclosed.

c) We understand that the decision of the IIG to accept / reject “the points of disagreements and
proposed solution provided by us "would be final and binding.

d) The signatory to this bid is authorized to sign such bids on behalf of the organization.
e) Itis certified that our firm has not been terminated / blacklisted by any other Organization.

f) We also agree that 11G can cancel the tender at any time without assigning any reason.

Signature of the Contractor:

Name:

Date:
RegistrationNo.:

Place:

Full Address:
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(To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of 11G)
INTEGRITY AGREEMENT

This Integrity Agreement is made at................ on this ............ day of ............ 20 .....between
Indian Institute of Geomagnetism, represented through Registrar,
....................................................................................................................................... , G,
.............................................................................................................. (Hereinafter referred as
the (Address of Division) ‘Principal/Owner’, which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns) AND
........ (Name and Address of the  Individual/firm/Company)

through.... (Hereinafter referred to as the (Details
of duly authonzed S|gnatory) Bldder/Contractor and which expression shall unless repugnant
to the meaning or context hereof include its successors and permitted assigns) Preamble
WHEREAS the Principal / Owner has floated the Tender (NIT No
........................................................................ ) (hereinafter referred to as “Tender/Bid”) and
intends to award, wunder laid down organizational procedure, contract for
....................................................... (Name of work) hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with
its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner:

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members,
will in connection with the Tender, or the execution of the Contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation to
theTender process or the Contract execution.

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.
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(2) If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion
in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can
also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1. It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has
knowledge or becomes aware, during the tendering process and throughout the negotiation
or award of a contract.

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner's employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or
any other actions to restrict competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender
but not both. Further, incases where an agent participate in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with
the first manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the Contract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
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In fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing
a decision through intimidation, threat or the use of force directly or indirectly, where potential
or actual injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process).

Article 3: Consequences of Breach Without prejudice to any rights that may be available to the
Principal/Owner under law or the Contract or its established policies and laid down procedures,
the Principal/Owner shall have the following rights in case of breach of this Integrity Pact by
the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and
uphold the Principal/Owner's absolute right

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days notice to
the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression
1. The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central

Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.
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2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corrupt

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors.

2. The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/ Owner and the bidder, along with the Tender or violate its provisions at
any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact This Pact begins when both the parties have legally signed it. It
expires for the Contractor/Vendor 12 months after the completion of work under the contract
or till the continuation of defect liability period, whichever is more and for all other bidders, till
the Contract has been awarded. If any claim is made/lodged during the time, the same shall
be binding and continue to be valid despite the lapse of this Pacts as specified above, unless
itis discharged/determined by the Competent Authority, 11G.

Article 7- Other Provisions

1. This Pactis subject to Indian Law, place of performance and jurisdiction is the Head quarters
of the Division of the Principal/Owner, who has floated the Tender.

2. Changes and supplements need to be made in writing. Side agreements have not been
made.

3. Ifthe Contractor is a partnership or a consortium, this Pact must be signed by all the partners
or by one or more partner holding power of attorney signed by all partners and consortium
members. In case of a Company, the Pact must be signed by a representative duly authorized
by board resolution.

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

5. It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof shall
not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS : All rights and remedies of the parties hereto shall be
in addition to all the other legal rights and remedies belonging to such parties under the
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Contract and/or law and the same shall be deemed to be cumulative and not alternative to
such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that
this Integrity Pact will have precedence over the Tender/Contact documents with regard any
of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses: (For and on behalf of
Principal/Owner)

WITNESSES:

1) (signature, name and address)

2) (signature, name and address)

Place:

Dated :
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LIST OF APPROVED MAKE
Note:
1. The contractor shall obtain prior approval from the Competent Authority before placing order for
any specific material or engaging any of the specialized agencies. The contractor shall make a
detailed submittalwith catalogues and highlighted proposed specification as well as full details of the
works executed by the specialized agencies, as specified.
2. Wherever applicable, the Competent Authority may obtain prior approval from T.S authority for
any material equivalent to that specified in the tender subject to proof being offered by the contractor
for equivalence to his satisfaction.
3. Unless otherwise specified, the brand / make of the material as specified in the item
nomenclature, in the particular specification and in the list of approved materials attached in the
tender, shall be used in the work.
4. In case of non-availability of the brand specified in the contract the contractor shall be allowed to
use alternate equivalent brand of the material subject to submission of documentary evidence of non-
availabilityof the specified brand. The necessary cost adjustments on account of above change shall
be made for the material.
5. The Competent Authority shall verify that manufacturers must have valid IS Certification as on
date for materials wherever applicable.
a. The following brands shall be used if not otherwise mentioned in the items.

LIST OF APPROVED MATERIALS & SPECIALIZED AGENCIES

MATERIALS APPROVED BRANDS

ULTRA TECH, A.C.C., GUJARAT AMBUJA,

CEMENT BIRLAVASVADATTA
WHITE CEMENT J K., BIRLA

A.C.C., ULTRA TECH,UNITECH,READY MIX
READY MIX CONCRETE INDIA (PVT.) LTD., LAFARGE, GODREJ
NUT BOLTS, SCREWS GVK, ATUL.

DOCTOR FIXIT, STRUCO EXCELPOLYGEL,

WATERPROOFING COMPOUND (LIQUID) ANUVI CHEMICALS BASF, PIDILITE, CICO,

SIKA

TISCO, SAIL, RINL, JINDAL STEEL & POWER
REINFORCEMENT STEEL LTD., JSW STEEL LTD.
STRUCTURAL STEEL TISCO, SAIL, RINL.

H. & R. JOHNSON, KAJARIA,
COLOURED GLAZED CERAMIC TILES ASIAN TILES

KAJARIAH. & R. JOHNSON, ASIAN TILES,
CERAMIC TILES NITCO, SOMANY,ORIENTBELL

H. & R. JOHNSON,
VITRIFIED CERAMIC TILES (ANTI SKID KAJARIA, ASIAN TILES, NITCO, SOMANY,
TILES) ORIENTBELL, SWASTIK TILES
HARDENERS IRONITE, FERROK, HARDONATE.
AAC BLOCKS ULTRA TECH, BILT, SIPOREX

ARCHID PLY, KANARA WOOD AND PLYWOOD
FLUSH DOORS INDUSTRIES, KUTTY FLUSH DOORS,

SWASTIK,DURO
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NATURAL WOOD VEENERS

ARCHID PLY, DURIAN
KANARA WOOD AND PLYWOOD INDUSTRIES
LTD.

PLYWOOD (CONFORMING TO IS: 710)

ARCHID PLY, KITPLY, GREEN PLY, CENTURY,
KANARA WOOD AND PLYWOOD INDUSTRIES
LTD.

MELAMINE POLISH

ASIAN PAINTS MELAMYNE GOLD, WUDFIN OF
PIDILITE INDUSTRIES,
TIMBERTONE OF ICI DULUX

ANTI STATIC HIGH PRESSURE LAMINATE

FORMICA, BAKELITE HYLAM

HIGH PRESSURE LAMINATES

MERINO, GREENLAM, DECOLAM, ARCHID PLY
ARCHID LAM, CENTURY,FORMICA

ROLLING SHUTTERS & GRILLS

STANDARD, SWASTIK,SHUBDHWAR

BALL BEARING HINGES AND SPRIN
HINGES

MAGNUM, DORMA, HAFELE
NEKI

STAINLESS STEEL SCREWS (UNLESS
OTHERWISE SPECIFIED)

KUNDAN, ARROW

ALUMINIUM EXTRUSIONS

HINDALCO, INDALCO,JINDAL

HARDWARE & BRASSWARE

INDO-BRASS, AMARBHOY DOSSAJI,EARL
BIHARI,
MAGNUM, HETTICH

FLOAT GLASS

ST. GOBAIN, MODIGUARD,
ASAHI, PILKINGTON.

FIRE-RATED GLASS
(TWO HOUR FIRE RATING)
TRANSPARENT CLEAR GLASS

PILKINGTON, SCHOTT,
FERILITE, SAINT GOBIND

SYNTHETIC ENAMEL PAINTS

ICI, NEROLAC,ASIAN PAINTS,
BERGER PAINTS

EPOXY PRIMER AND PAINTS

BERGER PAINTS, ICI, ASIAN PAINTS

INTUMESCENT STRIP FOR FRD SHUTTERS

PROMAT, PEMKO, INTUMEX
ASTOFLAME

CEMENT CONCRETE PAVER TILES AND
BLOCKS

SUPER TILES AND MARBLES PVT.LTD, DURA
CRETE, NITCO, VYYARA

STEEL FRP SHUTTER

NAVAIR, GODREJ, BASIC ARCH

C.l. COVERS

NECO, BENGAL IRON CORP, KAPILANSH

C.l. PIPES

ELECTROSPUN, BENGAL IRON
CORPORATION,NECO, APILANSH

SANITARY FITTINGS

PARRYWARE, HINDWARE, CERA, NEYCER

WATER SUPPLY FITTINGS

KINGSTON, ESS ESS, PRAYAG,JONHOSN

STAINLESS STEEL SECTIONS, DOOR
HANDELS, LOCKS AND FITTINGS

DORMA ,HAFELE, KICH

FLOOR SRINGS, DOOR CLOSERS, PANIC
BARS

DORMA ,HAFELE, KICH

CUPBOARDS LOCKS

EBCO,GODREJ,EARL BIHARI

FLOOR STOPPER

DORMA ,HAFELE,KICH

RHS, M.S. TUBES, M.S. PLATES

TISCO, SAIL, RINL, JINDAL
LOYAD

EPOXY PAINTS ON CONCRETE

TUFF COAT, ASIAN PAINTS
BERGER PAINTS, SHALIMAR

METALIC PAINT

ASIAN PAINTS, BERGER PAINTS
ICI
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FIRE RATED PAINTS

ASIAN PAINTS, BERGER PAINTSSHALIMAR

FLOOR TILES (CHEQUERRED) (IS| MARKED
ONLY)

SUPER TILES, HIND MOSAIC, VYAARA
TILES,

ULTRA DESIGNER TILES, SHYAM TILES,
SUPERTILES, HIND MOSAIC, VYAARATILES

C.P. BRASS BIB COCK, PILLAR COCK,
STOP

COCK ETC. (ISI MARKED / CONFIRMING TO
1S8931 1993 ONLY)

ESS , JOHNSON,PARRYWARE
KINGSTON,JAQUAR, MARC

C.P. BRASS TOWEL RAIL

ESS, JOHNSON, KINGSTON, JAQUAR, MARC

P.V.C. FLUSH TANK (IS MARKED ONLY)

COMMANDER, EID PARRYWARE, HINDUSTAN,
HINDWARE, NEYCER, CERA

KITCHEN SINK (STAINLESS STEEL)(ISI
MARKEDONLY) (IS 13983-1994)

NIRALI, JAYNA, HINDWARE KINGSTON, BLUE
STAR

G.l. PIPES (ISIMARKED ONLY)

ZENITH, TATA, JINDAL, ASIAN

PVC WATER STORAGE TANKS (ISI
MARKED ONLY)

SINTEX, NATIONAL PLASTIC, KAVERI, SINTEX,
ELECTROPLAST, OR EQUIVALENT

CENTRIFUGALLY CAST SPUN IRON PIPES
(IS MARKED ONLY

NECO, KAPILANCE, BENGAL IRON
CORPORATION

UPVC RAIN WATER PIPES (ISI MARKED
ONLY)(IS :13592)

ASTRON FITTINGS (14375), FINOLEX
SUPREME,PRINCE, ASTRON FITTINGS (14375),
FINOLEX SUPREME, PRINCE

PUTTY (ISI MARKED ONLY) (IS:419)

JK/BIRLA

PTMT BALL COCK (IS MARKED ONLY)

PRAYAG ,POLYTUF

PTMT ACCESSORIES (IS MARKED ONLY)

PRAYAG , POLYTUF

GATE VALVES (IS MARKED)

ZOLOTO, LEADER, SANT

CPVC PIPES

ASTRAL, FLOWGAURD, ASHIRWAD

EXTERNAL PREMIUM ACRYLIC PAINT /
ACRYLIC PAINT

APEX ULTIMA OF ASIAN PAINTS, DULEX
WEATHER SHIELD MAX OF ICI DULEX,
BERGER

ACRYLIC PAINT

NITCO, ASIAN PAINTS, BERGER

ANODISED ALUMINIUM DOORS FITTINGS
(ISI MARKED ONLY)

CLASSIC/ SHALIMAR / PRESTIGE

OIL BOUND WASHABLE DISTEMPER/
ACRYLIC DISTEMPER

ASIAN PAINT / BERGER/ICI
NEROLAC, DELUX

CEMENT PRIMER

ASIAN PAINT / BERGER/ICINEROLAC,

RED OXIDE /ZINC CHROMATE YELLOW
PRIMER

ASIAN PAINT / BERGER/ICI
NEROLAC, DELUX

PLASTIC EMULSION PAINT

ASIAN PAINT / BERGER/ICI
NEROLAC, DELUX

SYNTHETIC ENAMEL PAINT

ASIAN PAINT / BERGER/ICI
NEROLAC, DELUX

PIGMENT ASIAN PAINT / BERGER/ICINEROLAC, DELUX
PLASTER OF PARIS BIRLA OR EQUIVALENT, NEROLAC, JK
EPOXY PAINT ASIAN PAINT, BERGER, ICI

NEROLAC, DULUX

PLASTIC SEAT WITH LID FOR EUROPEAN
wC

PARRYWARE, HINDWARE, SEABIRD, ORIENT
(CORAL)

FRP SHUTTERS & FRAME

RAJASHREE, PLASTIWOOD FIBRE WAYS

READY MIX PLASTER

ULTRATECH, WALLPLAST,
SKG CONSTN. CHEMICAL PVT. LTD
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RCC PIPES

INDIAN HUME PIPE CO

GLASS MOSAIC

ITALIA, PAVIT, BISSAZZA

FLOOR TILES (MOSAIC) ISI MARKED

SHYAM TILES, SUPER TILES, HIND MOSAIC,
VYAARA TILES

C.P. BRASS SANITARY WARE FITTINGS

JAGUAR, MARC, ESS.

KITCHEN SINK (FIRE CLAY) (ISI MARKED
ONLY) (IS771)

SUNFIRE, PADMANI, R.K.C.P.

C.1. PIPES (IS MARKED ONLY)(IS:1536)

TRUFORM ENGINEERS, NECO

D.I. PIPES

ELECTRO STEEL CASTINGS LIMITED

OXIDISED M.S. DOOR FITTINGS (ISl
MARKED ONLY)

ASHISH OR EQUIVALENT

BLACK ENAMELLED M.S. HINGES (ISI
MARKED ONLY)

ASHISH OR EQUIVALENT

STEEL DOOR / WINDOW FRAMES

AGEW, SENHARVIK , SHIV MULAR, STEEL
PLAST

MORTICE LOCK (ISI MARKED ONLY)

GODREJ, HARRISON, DORSET

STEEL SECTIONAL WINDOWS/
VENTILATORS

AGEW, SENHARVIK , SHIV MULAR, STEEL
PLAST

ALUMINIUM EXTRUDED BODY DIESCAST
DOORCLOSURES (IS| MARKED ONLY)
(IS :3564)

HARDYWYN, EVERITE , OR EQUIVALENT

STONE WARE PIPES GRADE-A (ISI
MARKED ONLY)

SONYA, SUPERTECH, CHERRY

CENTRIFUGALLY CAST SOIL PIPES (ISl
MARKED ONLY)

NECO, BIC, OR EQUIVALENT

STEEL SECTIONS LIKE ANGLES, TEES,
CHANNELS ETC)(ISI MARKED ONLY) (IS:
2061

ISI MARKED

STEEL TUBES FOR STRUCTURAL
PURPOSES (ISIMARKED ONLY) (IS: 4923)

TATA OR EQUIVALENT

MANHOLE COVERS (IS MARKED
ONLY)(IS:1726)

NECO OR EQUIVALENT

WATER PROOFING COMPOUND (ISl
MARKEDONLY)

FOSROC, PIDILITE, CICO,SAPSEAL, STRUCO

FACTORY MADE CONCRETE BLOCKS

SABAR, VED PMC

G.I. FITTINGS R. BRAND, DRP
CLAMPS FOR PIPES CHILLY
M.S. ROLLING SHUTTERS SONA AHMEDABAD

PVC SHUTTERS & FRAME

RAJASHREE PLASTIWOOD

PVC RIGID PIPES

DUKE, SUPREME, PRINCE,

ACRYLIC POLYMER FOR BOND COAT AND
POLYMER MODIFIED MORTAR

ANUVI CHEMICAL, SUNANDA SPECIALTY
COATING PVT. LTD,
SKG CONSTN. CHEMICAL PVT. LTD

RUST REMOVER

ANUVI CHEMICAL, SUNANDA SPECIALTY
COATING PVT. LTD,
SKG CONSTN. CHEMICAL PVT. LTD

PASSIVATOR

ANUVI CHEMICAL, SUNANDA SPECIALTY
COATING PVT. LTD,
SKG CONSTN. CHEMICAL PVT. LTD

READYMADE SINGLE COMPONENT
POLYMERMODIFIED REPAIR MORTAR

MASTER EMACO S 348 OF BASF, ANUVI
CHEMICAL, SUNANDA SPECIALTY COATING
PVT. LTD, SKG CONSTN.
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SUPER PLASTICIZER

SUPER MAX 160 OF ANUVI CHEMICALS,
POLYTANCRETE SF OF SUNANDA
SPECIALTY COATING PVT. LTD MC
BAUCHEMIE, SIKAPLAST

2004 NS, FOSROC, MBT, BASF

POLYMER MODIFIED TILE ADHESIVE

NITOLITE MPA OF FOSROC, SILVER STAR
OFARDEX INDURA INDIA (P) LTD.

F.R.P. CHAJJA

FIBREWAYS OR EQUIVALENT

SBR COMPOUND ( FOR REPAIR MORTAR &
WATER PROOFING SLURRY)

MASTER EMACO SBR2 OF BASF, SIKA
LATEX
POWER, CICO LATEX

MODULAR FURNITURES I.E. CONFERENCE
TABLE , CHAIRS , EXECUTIVE TABLE

GODREJ , WIPRO , METHODEX, B.P. ERGO,
HAWORTH FEATHERLITE .

ACRYLIC BRAILLE SIGNAGE

LIGHTUP STUDIO, MAA SHITLA ARTS, GRK
ENTERPRISES

ANTI SKID TAPE

3M OR EQUIVALENT

CORROGATED PRE COATED PPGL
(GALVALUME) SHEET

JSW OR EQUIVALENT

DASH FASTENER

HILTI OR EQUIVALENT

HIGH PERFROMANCE PROTECTIVE AND
WATER
PROOF EXTERIOR PAINT

ASIAN / DR FIXT OR OF EQUIVALENT MAKE

MULTIWALL POLYCARBONET ROOFING
SHEETS10 MM THK

LEXAN / EQUIVALENT MAKE

HIGH PERFORMANCE, HEAVTY DUTY
ACRYLIC,

ELASTOMERIC DECORATIVE AND
PROTECTIVEAND WATER PROOF
EXTERIOR PAINT

ASIAN / DR.FIXIT / EQUIVALENT MAKE
FOLLOWING THE TECHNICAL
REQUIREMENTSOF RESPECTIVE ITEM
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PECIAL NDITIONS FOR WATER PROOFING WORK

All the contractors are required to procure membranes, which are supported by a certificate of the
manufacturer company, conforming to the quality, its brand name, along with the test properties like
softening point, Cold flexibility, tensile strength and elongation etc. This certificate shall be required to
be supplied along with the bills for payment.

Test certificate of the above stated properties, shall be tested from any one of the following laboratories.

i) Veermata Jijabai Technological Institute, Mumbai

i) Sasmira Worli, Mumbai.

iii) Shree Ram Institute, Delhi.

iv) Attuined Polymers, 310, C —Wing, Bhaveshwar Plaza, LBS Marg, Ghatkopar (W), Mumbai.

Contractors are required to furnish the certificate from the manufacturer of having supplied the required
quantity and quality.

Membrane application should be carried out by the authorized applicators of the company.

Contractors are required to furnish the Guarantee Bond in prescribed proforma for 10 years against
any leakage /seepage. In case any leakage / seepage the same shall be rectified free of cost by the
agency.

The 10% of the amount will be withheld from the bill towards security deposit in addition to regular SD,
for respective items. The amount withheld shall be refunded after 5 years from the date of completion
ofwork.
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ARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
MPLETION IN RESPECT OF WATER PROOFING WORK

This agreement made this day of on Two thousand
_between herein after called the Guarantorof the one part) and the
INDIAN INSTITUTE OF GEOMAGNETISM) (hereafter called the Government of the other
part)

WHEREAS THIS AGREEMENT is supplementary to a contract (Herein after called for
contract) dated and made between the Guarantor of the one part and the
Government of the other part, where by the Contractor inter-alia, under took to render the
buildings and structures on the said contract recited completely water and leak proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the said structures will
remain water and leak proof for ten years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantee that water proofing treatment given by him will render the
structures completely leak proof and the minimum life of such maintenance period prescribed in the
contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage roofing treatment, live chopping
of firewood and thing of the same nature which might cause damage to the roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or a part of the roof
or construction adjoining to existing roof whereby roofing treatment is removed in parts.

¢) The decision of the Competent Authority with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect
being found render the building water proof to the satisfaction of the Competent Authority at his cost
and shall commence the work for such rectification within seven days from the date of issue of the
notice from the Competent Authority calling upon him to rectify the defects failing which the work shall
be gotdone by the department by some other contractor at the GUARANTOR’s cost and risk. The
decision ofthe Competent Authority as to the cost, payable by the guarantor shall be final and binding.

That if the guarantor falls to execute the water proofing or commits breach there under then the
guarantor will indemnify the principal and his successors against all loss, damage, cost expenses or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of his supplementary agreement as to the amount of loss and / or damage
and / or cost incurred by the Government the decision of the Competent Authority will be final and
binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator

_and by

and for and on behalf of the INDIAN INSTITUTE OF GEOMAGNETISM on the day, month and year
first above the written.
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SIGNED: sealed and delivered by (OBLIGATOR) in the presence of
1.

2.

SIGNED FOR AND ON THE BEHALF OF THE INDIAN INSTITUTE OF GEOMAGNETISM

IN PRESENCE OF:1.

2.
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ARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF STRUCTURAL REPAIRS WORKS

................................................................ (hereinafter called the GUARANTOR of the one part)
and the INDIAN INSTITUTE OF GEOMAGNETISM (hereinafter called the GOVERNMENT of
the other part).

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for contract)
dated .........cccciiiinee. and made between the GUARANTOR of the one part and the
GOVERNMENT of the other part, hereby the contractor inter-alia, under took to render the
buildings and structures on the said contract completely structurally sound.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain sound and strong for five years from the date of completion of work.
NOW THE GUARANTOR hereby guarantee that structural repairs done by him will render the
structures completely steady & strong and the minimum life of such repairs shall be five years
to be reckoned from the date of the completion of works.

Provided that the guarantor will not be responsible for damage caused due to earthquake or
misuse of buildings or alteration and for such purpose. The decision of the Competent Authority
with regard to cause of damage shall be final and binding.

During this period of guarantee the guarantor shall make good all defects to the satisfaction of
the Competent Authority at his cost and shall commence the work for such rectification within
seven days from the date of issue of the notice from the Competent Authority calling upon him
to rectify the defects failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR's cost and risk. The decision of the Competent Authority as to
the cost, payable by the GUARANTOR shall be final and binding.

That if the guarantor fails to make good the defects or commits breach there under then the
guarantor will indemnify the Principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and / or damage and / or cost incurred by the Government and the decision of
the Competent Authority will be final and binding on both the parties

An amount equivalent to 2 % of the respective items will be deducted from R.A. Bills as security
and the same will be refunded after five years from the date of completion of work.

IN WITNESS WHEREOF these presents have been executed by the obligator
_and by and for and on behalf of the INDIAN INSTITUTE OF
GEOMAGNETISM on the day, month and year first above written.
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SIGNED, sealed and Delivered by (OBLIGATOR) in presence of
1.

2.

SIGNED FOR AND ON BEHALF OF THE INDIAN INSTITUTE OF GEOMAGNETISM
BY

In the presence of:

1.

2.
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Proforma of Schedules

SCHEDULE ‘A’
Schedule of quantities: Enclosed
SCHEDULE ‘B’ Schedule of materials to be issued to the Contractor- Nil

SCHEDULE ¢C’ Tools & plants to be hired to the contractor- Nil
SCHEDULE ‘D’

Extra schedule for specific requirement/document for the Nil
work, if any.

SCHEDULE ‘E’

Reference to General CPWD: General Conditions of Contract 2020
Conditions of contract. Maintenance Works amended up to last date
of submission of tender.

\I/\lvg:‘rllelof “Water-proofing of Roof top at IIG Headquarters, Navi Mumbai Campus”
. ) Roof top portion, Open Balconies and Mumty Rooms at Type 1,11,111 and IV
Locations : staff quarters, Flatlet building and Roof top portion of Lecture Hall at Admin
Building.
Estimated cost of work: 10,94,352.00/-
i) Earnest money: Proforma of EMD Declaration
(As perAnnexure-A)
ii) Performance Guarantee: 3% of tendered value.
iii) Security Deposit: 2.5% of tendered value.

SCHEDULE ‘F’ General Rules & Directions
Officer inviting tender Registrar, Indian Institute of Geomagnetism,
Plot no 05, Sector 18,
New Panvel, Navi Mumbai.

Maximum percentage for quantity of items of See appropriate clause under definition
work to be executed beyond which rates are to below

be determined in accordance with

Clauses 12.2 & 12.3
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2(V) Competent Authority Duly approved committee/Director/Registrar
as decided by Director.

2(viii)  Accepting Authority: Director, I1G, Navi Mumbai

2(X) Percentage rates on cost of materials 15 %
and labour to cover all overheads and
profits.
Definitions:
2(xi)  Standard Schedule of Rates Delhi Schedule of Rates 2021 with up- to-
date correction slips
2(xii) Department G
8(ii)  Standard CPWD Contract Form General Conditions of Contract 2020; CPWD

Maintenance Works amended up tolast date of
submission of tender.

Clause 1

i) Time allowed for submission of Performance
Guarantee, Programchart (Time & progress)
and applicable labour licenses, registration
with EPFO, ESIC and BOCW Welfare Board
or Proof of applying thereof from the date of
issue of letter of acceptance:

3 Working days.

i) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period provided in (i)

above 5 Working days.

Clause 2

Authority for fixing Compensation under Director, 11G, New Panvel.
clause 2

Clause 2 A

Whether clause 2A shall be applicable Applicable

Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of
start.

1 day

Clause 5A Applicable
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Milestone(s) as per table given below:

Sr. No. | Description of | Time allowed in Days(from | Amount to be with - held
Milestone (Financial) date of start) in Case of non achievement
of milestone
1. 1/2th (of the agreement 25 1.25% of tendered
amount) amount
2. %th of the agreement 35 1.25% of tendered
amount) amount
3. All works complete. 45 1.25% of tendered
amount

Time allowed for execution of work: FORTY FIVE DAYS

Author

ity to decide:

1

Extension of Time

Director, Indian Institute of Geomagnetism (11G),

New Panvel, Navi Mumbai.

2 Rescheduling of Milestones Director, 11G, New Panvel, Navi Mumbai .
3 Shifting of D/o start in case Director, 11G, New Panvel, Navi Mumbai .
Clause 7

Gross work to be done together with net
Payment / adjustment of advances for

5 Lakh

Material collected, if any, since the last Such
payment for being eligible to Interimpayment.

Clause

Whether Clause 7A shall be applicable

Clause

Clause

Specifications to be followed for executionof

work

TA

10 CC

-11

Yes

Not applicable

CPWD Specification 2019, Vol. I toll

with up-to-date correction slips
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Clause 12

Authority to decide deviation up to 1.25times Director, 11G
of tendered amount

Authority to decide deviation above 1.25

times and upto 1.5 times of tendered amount Director, 11G
Authority to decide deviation above 1.50 Director. 11G

times and upto 2.0 times of tendered amount ’

122 & Deviation Limit beyond which clauses 12.2 & 12.3 Director 11G
12.3 shall apply for building work.

Clause 16

Competent Authority for deciding Director, 11G, New Panvel, Navi Mumbai
reduced rates.

Clause 18

. . NA

List of mandatory machinery, tools and

plants to be deployed by the contractor at

site.

Clause 19 C Competent Authority

Clause 19D Competent Authority

Clause 19 G Competent Authority

Clause 19K Competent Authority

Page 81 of 85



Clause 25

Constitution For all Claims in Dispute

Conciliator Director, 11G ( or his successor or any other authority as notified by
department )

Avrbitrator Appointing Director, 11G ( or his successor or any other authority as notified by
Authority department )

Place of Arbitration Mumbai

Clause 38

i) Schedule / statements for determining Delhi Schedule of Rates 2021 with up-to
theoretical quantity of cement and bitumen date correction slips

i) Variations permissible on theoretical
quantities.

(a) Cement for works with estimated cost putto 3% plus/minus
tender not more than 25 lakhs.
For works with estimated cost put to 2% plus/minus
tender more than 25 lakhs.

(b) Bitumen for all works 2.5% plus only nil on minus side
(c) Steel reinforcement and structural steel 2% plus/minus

sections for each diameter, section and

category.
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SCOPE OF WORK:

1. Water-proofing to :
i) Roof top portion, Open Balconies and Mumty Rooms at Type I, 11, 11l and
IV staff quarters, Flatlet building using elastomeric liquid water proofing
membrane after Grading using cement mortar 1:4.
i) Roof top portion of Lecture Hall at Admin Building.

2. Dismantling damaged top layer portion of existing water-proofing and providing
and laying Grading in cement Mortar in 1:4 in slopes etc., wherever necessarily
required. Necessary plaster repairs to top course and adjoining parapet wall using
Readymade plaster, and crack filling etc., wherever necessarily required.
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Schedule Of Quantities

Name of Work: Water-proofing of Roof top at 11G Headquarters, Navi Mumbai Campus.

Locations:

Roof top portion, Open Balconies and Mumty Rooms at Type L1111 and 1V staff quarters,
Flatlet building and Roof top portion of Lecture Hall at Admin Building.

Sr.
No.

Items of Work

Unit

Rate

Qty

Amount
(Rs.)

DISMANTLING AND DEMOLISHING

Disposal of building rubbish / malba / similar nserviceable,
dismantled or waste materials by mechanical means,
including loading, transporting, unloading to approved
municipal dumping ground or as approved by In-Chage,
beyond 50 m initial lead, for all leads including all lifts
involved.

cum

15

WATER PROOFING

Grading roof for water proofing treatment with
Cement mortar 1:4 (1cement : 4 coarse sand)

cum

20

Providing and applying fibre reinforced elastomeric liquid
water proofing membrane with resilient acrylic polymers
having Sun Reflectivity Index (SRI) of 105 on top of
concrete roof in three coats @10.76 litre/ 10 sqm. One coat
of self-priming of elastomeric waterproofing liquid (dilution
with water in the ratio of 3:1) and two coats of undiluted
elastomeric waterproofing liquid (dry film thickness of
complete application/system not less than 500 microns). The
operation shall be carried out after scrapping and properly
cleaning the surface to remove loose particles with wire
brushes, complete in all respect as per the direction In-
Chage.

sgm

1410

NON SCHEDULED ITEMS

Providing and laying water proofing treatment at all levels
on external wall Plaster by making U/V shaped grooves of
required depth over the cracks followed by its proper
cleaning /washing then applying / packing Elastometric
Acrylic Crack filler as per manufacturers specification in the
grooves, allowing it to air cure for 24 hours followed by
applying a coat of polymeric water proofing solution (by
making 1.00 part of polymeric water proofing solution with
1.00 parts of grey cement) over the crack, water curing for 7
days and making good the external walls as directed by the
Engineer-in-Charge including scaffolding and Materials etc
complete. (Elastomeric Acrylic Crack Filler consumption @
4.50 Kg for 30 meter and Polymeric water proofing solution
consumption @ 0.22 kg/10 metre).

metre

300
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Sweeping rubbish Of all kinds from the roof terrace,
balcony, Canopy and chajja tops at all heights and levels
by using brooms, brushes and cleaning with water jet
machine, hand grinder machine fitted with S.S. wire gauze
to clean substrate thoroughly etc. and cleaning grating of

mouth of rain water pipe & other rain water outlets etc.

to keep the mouth clean for easy flow of rain water etc.
including removal and disposal of the same to the approved
dumping ground, complete as per direction of In-Chage.

sqm

1410

TOTAL COST OF WORK INCLUDING ALL TAXES,
LEVIES, GST ETC. AS APPLICABLE
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